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ENDANGERED, THREATENED, AND CANDIDATES -- WILDLIFE

SPECIES FEDERAL STATE

COMMON NAME / SCIENTIFIC E T C C. E T S C m M m M-

Peregrine falcon* (Falco peregrinus) X X

Bald eagle (Haliaeetus leucocephalus) X X

Aleutian Canada goose* (Branta canadensis X X
leucopareia)

-American white pelican (Pelecanus erythrorhynchos) x

Sandhill crane (Grus caradensis)-x

Pygmy rabbit* (Brachlaawus idahoensis) X X

Ferruginous hawk (Buteo regalis) X X

Western Sage grouse (Centrocercus urophasianus) X x
Pacific western big-eared bat (Plecotus townsendii) X X

Columbia pebble snail (FlUfminicola columbianus) X X

Loggerhead shrike (Lanius ludovicianus) X X

Black tern (Chlidonias niqer) X X

Swainson's hawk (Buteo swainsoni) x x

Northern goshawk* (Accipiter gentilis) X X

Common loon (Gavja immer) X

Golden eagle (Aquila chrysaetos) X

Flammulated owl* (Otus flammeolus) X

Burrowing Owl (Athene cunicularia) X

C
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ENDANGERED, THREATENED, AND CANDIDATES -- WILDLIFE

SPECIES FEDERAL STATE

COMMON NAME / SCIENTIFIC E T C1  C2  C3  E T S C M Ml M2  N

Sage thrasher (Oreoscooptes montanus) X

Sage sparrow (Amphispiza belli) X

Shortfaced lanx (Fisherola nuttalli) X

Merriam's shrew (Sorex merriami) X

Striped whipsnake (Masticophis taeniatus) X

Trumpeter swan* (Cygnus o lumbianus) X

Lewis' woodpecker* (Melanerpes lewis) X

Western bluebird* (Sialia mexicana) X

Mountain sucker (Catostomus ulat-vrhnchus) X

Sand roller (Percopsis transmontana X

Piute sculpin (Cottus beldingi) X

Reticulate sculpin (Cottus Der lexus) X

Woodhouse's toad (Bufo woodhousel) X

Night snake (Hvosialena torquata) X

Horned grebe (Podiceps auritus) X

Red-necked grebe* (Podiceps iriseQena) X

Western grebe (Aechmophorus occidentalis) X
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ENDANGERED, THREATENED, AND CANDIDATES -- WILDLIFE

SPECIES FEDERAL STATE

COMMON NAME / SCIENTIFIC E T C1  C2 C3  E T S C M M 2 m

Clark's grebe (Aechmophorus clarkii X

Great blue heron (Ardea herodias) X

Great egret (Casmerodius albus)- X -

Black-crowned night heron (Nycticorax nycticorax) X

Turkey vulture* (Cathartes aura) X

Osprey (Pandion haliaetus) X

Merlin (Falco columbarius). X

Gyrfalcon* (Falco rusticolus) x

Prairie falcon (Falco mexicanus) X

Black-necked stilt* (Himantopus mexicanus) x

Long-billed curlew (Numenius americanus) X-X

Caspian tern (Sterna caspia) X

Arctic tern* (Sterna paradisaea) X

Forster's tern (Sterna forsteri) X

Snowy owl (Nyctea scandiaca) X

Barred-owl* (Strix varia) X

Ash-throated flycatcher (Myjarchus cinerascens) X
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ENDANGERED, THREATENED, AND CANDIDATES -- WILDLIFE

SPECIES FEDERAL STATE

COMMON NAME / SCIENTIFIC E T C C2  C3  E T S C M M, M2  M

Grasshopper sparrow (Ammodramus savannarum) X

Lesser goldfinch* (Carduelis aLjtria)

Pallid bat (Antrozus pallidus) X

Northern grasshopper mouse (Onychomvs leucogaster) X

Sagebrush vole (Lagqurus c urtt~ X

( '\

g

0\
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ENDANGERED, THREATENED, AND CANDIDATES PLANTS

SPECIES FEDERAL STATE

COMMON NAME/ SCIENTIFIC E T CjC C C E T S C -M M M4

Northern wormwood (Artemisia campestris ssp. X X
borealis var. wormskloldii)

Columbia yellowcress (Rorippa columbie) X X

Columbia milk-vetch (Astragalus Columbianus)- X X

Hoover's desert-parsley (Lomatium tuberosum) X X

Thompson's sandwort (Arenaria franklinii var. X X
thompsonii

Dense sedge (Carex densa) X

Bristly cryptantha (Cryptantha interrupta) X
Gray cryptantha (Cryptantha leucophaea) X

Shining flatsedge (Cyperus rivularis) X

Piper's daisy (Erigeron pieins.- - - - .

Southern mudwort (Limosella acaulis) X

False pimpernel (Lindernia anaqallidea) X

Dwarf desert-primrose (Oenothera Pygmaea) X

Desert dodder (Cuscuta denticulata) X

Robinson's onion (Allium robinsonii) X

Squill onion (Allium scillioides) X

Columbia River muqwort (Artemisia lindleyana) X

C

j ) )
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ENDANGERED, THREATENED, AND CANDIDATES -- PLANTS

SPECIES FEDERAL STATE

COMMON NAME / SCIENTIFIC E T C C C C E T S C M M, M,

Stalked-pod milk-vetch (Astragal us X
sci erocarus)
Medick milk-vetch (Astragalus speirocarus) X

Crouching milk-vetch (Astragalus succumbens) X

Rosy balsamroot (Baisamorhiza rosea) X

Palouse thistle (Cirsium brevifolium) X

Smooth ci iffbrake (Pellaea. alabella) X

Fuzzy.beardtonque (Pgnstemon .erlantherus) X:.

Federal listings as of 2/21/90 - 55 FR 6184.
State listings as of 6/90 - Washington Natural Heritage Program.

0~-a
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General

* Species that are considered very rare or observed only once or
twice.

Federal

E Federal Endangered. A species in danger of extinction throughout
all or a significant portion of its range.

T Federal Threatened. A species which is likely to become
endangered within the foreseeable future.

C1  Candidate taxa for which enough substantive information is
available to support listing as threatened or endangered by the
federal government.

IM C2  Candidate taxa for which there is evidence of vulnerability, but
not enough data to support listing proposals at this time.

C3  Taxa that.were once considered for listing as threatened or
endangered, but are no longer candidates for listing.

C3b Sub-category. Includes names that. on the basis of current
taxonomic understanding, do not represent distinct taxa
meeting the Endangered Species Act of 1973 definition of
"species."

APP-133
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State

E Endangered. Species that are in danger of becoming extinct within
the near future if factors contributing to their decline continue.

T Threatened. Species that are likely to become endangered within
the near future if factors contributing to their population
decline or habitat degradation continue.

S Sensitive. Species that are vulnerable or declining, and could
become endangered or threatened without active management or
removal of threats.

C Candidate. Wildlife species native to the state of Washington
that the Department of Wildlife will review for possible listing
as endangered, threatened or sensitive.

M Monitored. Wildlife species native to Washington that are of
special interest because: 1) they were at one time classified as
endangered, threatened, or sensitive; 2) they require habitat that
has limited availability during some portion of their life cycle;
3) they are indicators of environmental quality; 4) further field
investigations are required to determine their population status;
5) there are unresolved taxonomic problems which may bear upon
their status classification; 6) they may be competing with and
impacting other species of concern; or 7) they have significant
popular appeal.

M, Monitor Group 1. Taxa for which there is insufficient data to
support listing as threatened, endangered, or sensitive.

M2 Monitor Group 2. Taxa with unresolved taxonomic questions.

M3 Monitor Group 3. Taxa that are more abundant and/or less
threatened than previously assumed.

APP-134
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COST ESTIMATES
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1100-EM-2 OPERABLE UNIT OFFSITE DISPOSAL
ALTERNATIVE COST ESTIMATE
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Tue 09 Mar 1993 U.S. Army Corps of Engineers TIME 16:59:40
PROJECT 11EM2R: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2

PROJECT NOTES 1100-EM-2, Waste Site Cost Estimates, REVISED TITLE PAGE 2

HANFORD: 1.4.10.1.1.23.02.2.2 1100-EM-2 Cost Estimate Considerations

This is the structure for the Subproject and Operable Unit remediation cost
estimates. The Work Breakdown Structure (WBS) is based on the DOE-HQ WBS and a
site specific remediation WBS being developed for Hanford.

"1.4.10.1.1" is DOE, Richland Operations, Hanford Environmental Restoration,
Remedial Action.
.23" is the Subproject ie. 1100-EM)

".02" Is the Operable Unit
1.2" is Remediation
".2" is Remedial Action

In this MCACES estimate project breakdown, the first level is the individual
Waste Site. The numbers for the next two to three levels (2nd thru 4th) are
from the Hanford Remedial Action WBS. The fourth thru sixth levels are user
defined, being either a Title or cost detail.

The Price Level for the estimate dollars is FY 93. S &-A is estimated at
20%, and consists of NPW's Project Management Q 5%, construction Management 0
& 10%, and Engineering During Construction @ 5%. See Contingency Notes (Title
Page 3) for%.explanation of Contingency percentages. Contingency was applied
at Level 1 &Level 4/5 in the estimate, to allow use of different percentages
for the various types of work (see Settings for which percentage was applied).
See Detail Page 1 for explanation of Contractor Indirect percentages used.
E&D and Escalation will be added by the NPW-Hanford Project Manager.

List of Waste Sites: 1100-EM-2

Steam Pad Tank #2, 4,000 GaL f.g. tank
Steam Pad Tank #3 "
700 Area Waste Sovent Tank (Unit 703-1) (No Remedial Cost Estimated)
Tar Flow
Stained Sands
Reptunes Potato & Separator Tank (Trident)
Bus Lot Dry Wells (5)

THIS estimate is a revision of the January estimate, based on new quantities
supplied by NPW-EN-EE, 3/9/93.



Tue 09 map 1993 U.S. Army Corps of Engineers TIME 16:59:40
PROJECT I1EM2R: HANFODf: REMEDIATION - 1.4.10.1.1.23.02.2.2

CONTINGENCIES 1100-EM-2, Waste Site Cost Estimates, REVISED TITLE PAGE 3

1. Contingency of 15%-25% is normal for this levet of detail, percentage
used based on a high to Low confiedence in numbers. Use as overall conting-
ency, applied at Level 1, or at lower levels as needed to better define
variable risks/difficulties.

2. Contingency is based on uncertainty of the amount of time required to do
the work represented in the estimate, etc.

3. Contingency is based on the uncertainty of the quantities presented.

4. Contingency based on the unit costs obtained by Vendor and therefore
may be different by the time work wilt actually be accomplished.
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Tue 09 Mar 1993 U.S. Army Corps of Engineers TIME 16:59:40

PROJECT 1EM2R: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2
TABLE OF CONTENTS 1100-EM-2, Waste Site Cost Estimates, REVISED CONTENTS PAGE

SUMMARY REPORTS SUMMARY PAGE

PROJECT OWNER SUMMARY - LEVEL 1.............................-........2
PROJECT OWNER SUMMARY - LEVEL 2.....................................2
PROJECT OWNER SUMMARY - LEVEL 4..................................... 4
PROJECT INDIRECT SUMMARY - LEVEL 1.......................................19
PROJECT INDIRECT SUMMARY - LEVEL 2......................................10
PROJECT INDIRECT SUMMARY - LEVEL 4..................................12
CONTRACTOR DIRECT SUMMARY - LEVEL 1....................................17
CONTRACTOR INDIRECT SUMMARY - LEVEL 1 ................................ 18

DETAILED ESTIMATE DETAIL PAGE

A. Steam Pad Tank #2
02. MONITOR, SAMPLE, TEST, ANALYSIS

06. SAMPLING SOIL, SED & SOLID WASTE..............................1
10. TANKS/MISC DEMOLITION & REMOVAL

02. TANK REMOVAL........................................... 2
B. Steam Pad Tank #3

02. MONITOR, SAMPLE, TEST, ANALYSIS
06. SAMPLING SOIL, SED & SOLID WASTE..............................5

10. TANKS/MISC DEMOLITION & REMOVAL
02. TANK REMOVAL........................................... 6

C. 700 Area Waste Solvent Tank...........................................9
D. Tar Flow t

02. MONITOR, SAMPLE, TEST, ANALYSIS C
06. SAMPLING SOIL, SED & SOLID WASTE.................. ......... 9

08. SOLIDS COLLECTION & CONTAINMENT
01. EXCAVATION...................................................11

E. Stained Sands
02. MONITOR, SAMPLE, TEST, ANALYSIS

06. SAMPLING SOIL, SED & SOLID WASTE............................13
08. SOLIDS COLLECTION & CONTAINMENT

01. EXCAVATION............................................14
F. Neptunes Potato & Separator Tank

02. MONITOR, SAMPLE, TEST, ANALYSIS
06. SAMPLING SOIL, SED & SOLID WASTE.............................16

G. Bus Lot Dry Welts (5)
02. MONITOR, SAMPLE, TEST, ANALYSIS

06. SAMPLING SOIL, SED & SOLID WASTE.............................17
08. SOLIDS COLLECTION & CONTAINMENT

01. EXCAVATION......................... ................... 18
OA. MOBILIZATION/DEMOE & PREPWORK

01. MOBILIZATION AND PREPATORY WORK
01. MOB OF EQUIPMENT & PERSONNEL................................20
03. SETUP/CONSTRUCT TEMP FACILITIES.............................20

21. DEMOBILIZATION
04. DEMOS OF EQUIPMENT & PERSONNEL...............................22

OB. COE QA/SAFETY MONITORING
91. QA/Safety Monitoring

01. QA/Safety Monitoring.........................................23

BACKUP REPORTS BACKUP PAGE

CREW BACKUP............. ..................................... 1
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TIME 17:07:20Tue 09 Mar 1993 U.S. Army Corps of Engineers

PROJECT 11EM2R: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2
1100-EM-2, Waste Site Cost Estimates, REVISED

** PROJECT OWNER SUMMARY - LEVEL 1 (Rounded to 1000's) **
SUMMARY PAGE

QUANTITY UO CONTRACT S & A CONTG TOTAL COST UNIT COST NOTES
..................................... ............ --- - -... -.... ---- -------- -- -..... -.....................-.....-.............- .......- ..........- ----

A Steam Pad Tank #2
8 Steam Pad Tank #3
C 700 Area Waste Solvent Tank
D Tar Flow
E Stained Sands
F Neptunes Potato & Separator Tank
G Bus Lot Dry Wells (5)

OA MOBILIZATION/OEMOB & PREPWORK
08 COE QA/SAFETY MONITORING

HANFORD: REMEDIATION

12,00
12,00

52, 00
25, 00
8,00

30,00
18,0
9,00

0 2,000
0 2,000
0 0
0 10,000
0 5,000
0 2,000
0 6,000

00 4,000
0 2,000

166,000 33,000 47,000 246,000

3,000
3,000

0
15,000
7,000
2,000
9,000
5,000
2,000

18,000
18,000

0
78,000
38,000
11,000
45,000
26,000
12,000 2

1
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Tue 09 Mar 1993

3 I 934f

U.S. Army Corps of Engineers
PROJECT 11EM2R: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2

1100-EM-2, Waste Site Cost Estimates, REVISED
** PROJECT OWNER SUMMARY - LEVEL 2 (Rounded to 10's) **

TIME 16:59:40

SUMMARY PAGE 2

QUANTITY UOM CONTRACT S & A CONTG TOTAL COST UNIT COST NOTES

A Steam Pad Tank #2

A-02 MONITOR, SAMPLE, TEST, ANALYSIS
A-10 TANKS/MISC DEMOLITION & REMOVAL

Steam Pad Tank #2

B Steam Pad Tank #3

8-02 MONITOR, SAMPLE, TEST, ANALYSIS
B-10 TANKS/MISC DEMOLITION & REMOVAL

Steam Pad Tank #3

C 700 Area Waste Solvent Tank

700 Area Waste Solvent Tank

0 Tar Flow

D-02 MONITOR, SAMPLE, TEST, ANALYSIS
V-08 SOLIDS COLLECTION & CONTAINMENT

Tar Flow

E Stained Sands

E-02 MONITOR, SAMPLE, TEST, ANALYSIS
E-08 SOLIDS COLLECTION & CONTAINMENT

Stained Sands

F Neptunes Potato & Separator Tank

F-02 MONITOR, SAMPLE, TEST, ANALYSIS

Neptunes Potato & Separator Tank

G Bus Lot Dry WetIs (5)

G-02 MONITOR, SAMPLE, TEST, ANALYSIS
G-08 SOLIDS COLLECTION & CONTAINMENT

Bus Lot Dry Wells (5)

280
11,490

11,770

280
11,490

11,770

60
2,300

2,350

60
2,300

2,350

80
3,400

3,480

80
3,400

3,480

420
17,180

17,600

420
17,180

17,600

0 0 0 0

4,350
47,660

52,010

5,140
20,290

25,430

7,720

7,720

3,950
26,520

30,470

870
9,530

10,400

1,030
4,060

5,090

1,540

1,540

790
5,300

6,090

1,040
14,290

15,340

1,230
6,050

7,280

2,070

2,070

950
7,930

8,870

6,270
71,490

77,760

7,410
30,400

37,800

11,340

11,340

5,680
39,760

45,440
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Tue 09 Mar 1993 TIME 16:59:40U.S. Anny Corps of Engineers
PROJECT 11EM2R: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2

1100-EM-2, Waste Site Cost Estimates, REVISED
** PROJECT OWNER SUMMARY - LEVEL 2 (Rounded to 10's) *

SUMMARY PAGE 3

QUANTITY UOM CONTRACT S & A CONTG TOTAL COST UNIT COST NOTES

OR MOBILIZATION/DEMOB & PREPWORK

OA-01 MOBILIZATION AND PREPATORY WORK
OA-21 DEMOBILIZATION

MOBILIZATION/DEMOB & PREPWORK

OB COE QA/SAFETY MONITORING

OB-91 QA/Safety Monitoring

COE QA/SAFETY MONITORING

HANFORD: REMEDIATION

10,320
7,780

18,100

8,510

8,510

165,790

2,060
1,560

3,620

1,700

1,700

33,160

2,890
1,870

4,750

2,040

2,040

47,320

15,270
11,200

26,470

12,250

12,250

246,260

2

0

1 3 a 7
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Tue 09 Mar 1993 U.S. Army Corps of Engineers TIME 16:59:40
PROJECT 11EM2R: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2

1100-EM-2, Waste Site Cost Estimates, REVISED SUMMARY PAGE 4
** PROJECT OWNER SUMMARY - LEVEL 4 (Rounded to 10's) **

QUANTITY UOM CONTRACT S & A CONTG TOTAL COST UNIT COST NOTES

A Steam Pad Tank #2

A-02 MONITOR, SAMPLE, TEST, ANALYSIS

A-02 06 SAMPLING SOIL, SED & SOLID WASTE

A-02 06 01 SURFACE SOIL

SAMPLING SOIL, SED & SOLID WASTE

MONITOR, SAMPLE, TEST, ANALYSIS

A-10 TANKS/MISC DEMOLITION & REMOVAL

A-10 02 TANK REMOVAL

A-10 02 01 FG LST TankLExcavation &.Removal
A-10 02 02 Excav/Load Contaminated Soi Is
A-10 02 03 Transport Cont. SoilsArlington
A-10 02 04 PPEquip, Modified Class D
A0 02 05 Site Re-grading

TANK REMOVAL

TANKS/MISC DEMOLITION & REMOVAL

Steam Pad Tank #2

B Steam Pad Tank #3

8-02 MONITOR, SAMPLE, TEST, ANALYSIS

B-02 06 SAMPLING SOIL, SED & SOLID WASTE

B-02 06 01 SURFACE SOIL

SAMPLING SOIL, SED & SOLID WASTE

MONITOR, SAMPLE, TEST, ANALYSIS

6-10 TANKS/MISC DEMOLITION & REMOVAL

1.00 EA
20.00 CY
20.00 CY
1.00 DAY

280

280

280

1,070
170

8,900
1,020

330

11,490

11,490

11,770

60

60

60

210
30

1,780
200

70

2,300

2,300

2,350

80 420

80 420

80 420

320
60

2,670
250
100

3,400

3,400

3,480

1,600
270

13,340
1,470

490

17,180

17,180

17,600

1602.81
13.53

667.20
1473.23

280 60 80 420

2.0 60 80 420

280 60 80 420

02 TANK REMOVAL

02 01 FG UST Tank Excavation & Removal
02 02 Excav/Load Contamffiated Soils
02 03 Transport Cont. Sells, Arlington

1.00 EA
20.00 CY
20.00 CY

1,070
170

8,900

210
30

1,780

320
60

2,670

1,600
270

13,340

1602.81 2,3
13.53 2,3

667.20 3,4

K.>

2 3
2,3
3,4
1,2
1,2

B-10

8-10
0-10
0-10
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TIME 16:59:40U.S. Army Corps of Engineers

PROJECT 11EM2R: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2
1100-EM-2, Waste Site Cost Estimates, REVISED

** PROJECT OWNER SUMMARY - LEVEL 4 (Rounded to 10's) **
SUMMARY PAGE 5

QUANTITY UOt4 CONTRACT S & A CONTO TOTAL COST UNIT COST NOTES
------------------ -------------------------------------- ---------.................... -----------------------------------------------

8-10 02 04 PPEquip, Modified Class D
B-10 02 05 Site Re-grading

1.00 DAY

TANK REMOVAL

TANKS/MISC DEMOLITION & REMOVAL

Steam Pad Tank #3

1,020
330

11,490

11,490

11,770

200
70

2,300

2,300

2,350

250
100

3,400

3,400

3,480

1,470
490

17,180

17,180

17,600

1473.23 1,2
1,2

C 700 Area Waste Solvent Tank

700 Area Waste Solvent Tank

D Tar Flow

D-02 MONITOR, SAMPLE, TEST, ANALYSIS

D-02 06 SAMPLING SOIL, SED & SOLID WASTE

D-02 06 01 SURFACE SOIL

SAMPLING SOIL, SED & SOLID WASTE

MONITOR, SAMPLE, TEST, ANALYSIS

D-08 SOLIDS COLLECTION & CONTAINMENT

D-08 01 EXCAVATION

0 0 0 0

4,350

4,350

4,350

870 1,040

870 1,040.

870 1,040

0-08 01 01
D-08 01,02
D-08 01 03
D-08 01 04

Excav/Load Contaminated Soils
Transport Cant. Soils, Arlington
PPEquip, Modified Class D
Site Re-grading

EXCAVATION

SOLIDS COLLECTION &.CONTAINMENT

Tar Flow

110.00 CY
110.00 CY
1 00 DAY

940
45,540

1,020
160

47,660

47,660

52,010

E Stained Sands

E-02 MONITOR, SAMPLE, TEST, ANALYSIS

E-02 06 SAMPLING SOIL, SED & SOLID WASTE

E-02 06 01 SURFACE SOIL 5,140

190
9,110

200
30

9,530

9,530

10,400

340
13,660

250
50

14,290

14,290

15,340

1,460
68,310

1,470
250

71-,490

71,490

77,760

13.29 2,3
620.97 2,4

1473.23 1,2
2,3

1,030 1,230 7,410

6,270

6,270

6,270

0
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Tue 09 Mar 1993 U.S. Army Corps of Engineers TIME 16:59:40
PROJECT 11EM2R: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2

1100-EM-2, Waste Site Cost Estimates, REVISED SUMMARY PAGE 6
** PROJECT OWNER SUMMARY - LEVEL 4 (Rounded to 10's) **

QUANTITY UOM CONTRACT S & A CONTG TOTAL COST UNIT COST NOTES

SAMPLING SOIL, SED & SOLID WASTE 5,140 1,030 1,230 71410

MONITOR, SAMPLE, TEST, ANALYSIS 5,140 1,030 1,230 7,410

E-08 SOLIDS COLLECTION & CONTAINMENT

E-08 01 EXCAVATION

E-08 01 01 Excav/Load Contaminated Soils
E-O8 01 02 Transport Cont. Soils, Arlington
E-08 01 03 PPEquip, Modified Class D
E-08 01 04 Site Re-grading

EXCAVATION

SOLIDS COLLECTION & CONTAINMENT

Stained Sands

F Neptunes Potato & Separator Tank

F-02 MONITOR, SAMPLE, TEST; ANALYSIS

F-02 06 SAMPLING SOIL, SED & SOLID WASTE

F-02 06 01 SURFACE SOIL

- SAMPLING SOIL, SED & SOLID WASTE

MONITORj SAMPLE, TEST, ANALYSISe

Neptunes Potato & Separator Tank

G Bus Lot Dry Welts (5)

G-02 MONITOR, SAMPLE, TEST, ANALYSIS

G-02 06 SAMPLING SOIL, SED & SOLID WASTE

G-02 06:01 SURFACE SOIL

SAMPLING SOIL, SED & SOLID WASTE

MONITOR, SAMPLE, TEST, ANALYSIS

G-08 SOLIDS COLLECTION & CONTAINMENT

45.00 CY
45.00 CY
1.00 DAY

380
18,720
1,020

160

.20.290

20,290

25,430

80
3,740

200
30

4,060

4,060

5,099

140
5,620

250
50

6,050

6,050

7,280

600
28,080
1,470

250

30,400

30,400

37,800

7,720 1,540 2,070 11,340

7,120 1,540 2,070 11,340

7,720 1,540 2,070 11,340

7,720 1,540 2,070 11,340

3,950 790 950 5,680

3,950 790 950 5,680

3,950 790 950 5,680

13,29
623.99

1473.23

2,3
2,4
1,2
2,3

I N
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TIME 16:59:40U.S. Army Corps of Engineers
PROJECT 11EM2R: HANFORD: REMEDIATIoN- 1.4.10.1.1.23.02.2.2

1100-EM-2, Waste Site Cost Estimates, REVISED
** PROJECT OWNER SUMMARY - LEVEL 4 (Rounded to 10's) **

SUMMARY PAGE 7

QUANTITY UOM CONTRACT
............-.-..................-.- ............-.-..................................................

S & A CONTG TOTAL COST UNIT COST -.. . . . . . . . . . . . . . . - - -

G-08 01 EXCAVATION

Excav/Load Contaminated Soits
Transport Cont. Soils, Arlington
PPEquip, Modified Class D
Site Re-grading

EXCAVAT ION

SOLIDS COLLECTION & CONTAINMENT

Bus Lot Dry Wetts (5)

60.00 CY 510
60.00 CY 24,830
1.00 DAY 1,020

160

26,520

26,520

30,470

OA MOBILIZATION/DEMOB & PREPWORK

OA-01 MOBILIZATION AND PREPATORY WORK

OA-01 01 MOB OF EQUIPMENT & PERSONNEL

GA-01 01 01 Mob of Equipment & FaciLities

MOB OF EQUIPMENT & PERSONNEL

OA-01 03 SETUP/CONSTRUCT TEMP FACILITIES

OA-01 03 01 TRAILERS AND BUILDINGS
OA-01 03 02 DECONTAMINATION FACILITIES

100.00 HR

SETUP/CONSTRUCT TEMP FACILITIES

MOBILIZATION AND PREPATORY WORK

3,500

3,500

3,790
3,030

6,820

10,320

700

700

760
610

1,360

2,060

840 5,040

840 5,040

1,140
910

2,050

2,890

5,680
4,550

10,230

15,270

1,3

56.83 2,3

OA-21 DEMOBILIZATION

OA-21 04 DEMOB OF EQUIPMENT & PERSONNEL

OA-21 04 01 Demob Equipment/FaciLities

DEMOB OF EQUIPMENT & PERSONNEL

DEMOBILIZATION

MOBILIZATION/DEMOB & PREPWORK

OB COE QA/SAFETY MONITORING

08-91 QA/Safety Monitoring

9 '

G-08 01 01
G-08 01 02
G-08 01 03
G-08 01 04

NOTES

100
4,970

200
30

5,300

5,300

6,090

13.29
620.67

1473.23

180
7,450

250
50

7,930

7,930

8,870

2,3
2,4
1,2
2,3

800
37,240
1,470

250

39,760

39,760

45,440

7,780

7,780

7,780

18,100

1,560

1,560

1,560

3,620

1,870

1,870

1,870

4,750

11,200

11,200

11,200

26,470
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Tue 09 Mar 1993 U.S. Army Corps of Engineers TIME 16:59:40
PROJECT 11EM2R: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2

1100-EM-2, Waste Site Cost Estimates, REVISED SUMMARY PAGE 8
** PROJECT OWNER SUMMARY - LEVEL 4 (Rounded to 10's) **

QUANTITY UOM CONTRACT S & A CONTG TOTAL COST UNIT COST NOTES---------------...------------------------------------- ------

08-91 01 CA/Safety Monitoring

QA/Safety Monitoring

QA/Safety Monitoring

COE QA/SAFETY MONITORING

HANFORD: REMEDIATION

2.00 WK 8,510 1-700 2,040 12,250

S8,510 1,700 2,040 12,250

8,510 1,700 2,040 12,250

165,790 33,160 47,320 246,260

6125.23

2

'I
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Tue 09 Mar 1993 U.S. Army Corps of Engineers

PROJECT 11EM2R: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2
1100-EM-2, Waste Site Cost Estimates, REVISED

** PROJECT INDIRECT SUMMARY - LEVEL I (Rounded to 10's) **

TIME 16:59:40

SUMMARY PAGE 9

QUANTITY UOM DIRECT F00 HOOH PROF BOND B&O TAX TOTAL COST UNIT COST
-------------------------------------------- .........------------------------------------- -----------------------------.......................--------------

A Steam Pad Tank #2
B Steam Pad Tank #3
C 700 Area Waste Sotvent Tank
D Tar FLow
E Stained Sands
F Neptunes Potato & Separator Tank
G Bus Lot Dry Wets (5)

OA MOBILIZATION/DEMOB & PREPWORK
08 COE QA/SAFETY MONITORING

HANFORD: REMEDIATION
S & A

8,850 1,330
8,850 1,330

0 0
39,130 5,870
19,130 2,870
5,810 870
22,920 3,440
13,620 2,040
6,400 960

510 060 110
510 860 110

0 0 0
2,250
1,100

330
1,320

780
370

3,780
1,850

560
2,210
1,320

620

124,720 18,710 7,170 12,050

470
230
70

280
160
80

1,500

SUBTOTAL
CONTINGENCY

TOTAL INCL OWNER COSTS

120
120

0
510
250
80

300
180
80

11,770
11,770

.0
52,010
25,430
7,720

30,470
18,100
8,510

1,640 165,790
33,160

198,940
47, 320

246,260

j
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Tue 09 Mar 1993 U.S. Army Corps of Engineers
PROJECT 11EM2R: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2

1100-EM-2, Waste Site Cost Estimates, REVISED
** PROJECT INDIRECT SUMMARY - LEVEL 2 (Rounded to 10's) **

TIME 16:59:40

SUMMARY PAGE 10

QUANTITY UD14 DIRECT FOOI HOOH PROF BOND B&O TAX TOTAL COST UN17 COST

A Steam Pad Tank #2

A-02 MONITOR, SAMPLE, TEST, ANALYSIS
A-10 TANKS/MISC DEMOLITION & REMOVAL

Steam Pad Tank #2

210
8,640

8,850

210
8,640

8,850

B Steam Pad Tank #3

8-02 MONITOR, SAMPLE, TEST, ANALYSIS
9-10 TANKS/MISC DEMOLITION & REMOVAL

Steam Pad Tank #3

C 700 Area Waste Solvent Tank

30
1,300

1,330

30
1,300

1,330

10 20
500 830

510 860

10
500

510

20
830

860

0
100

110

0
110

120

0 0
100 110

110 120

280
11,490

11,770

280
11,490

11 770

700 Area Waste Solvent Tank

0 Tar Flow

D-02 . MONITOR, SAMPLE, TEST, ANALYSIS
0-08 SOLIDS COLLECTION & CONTAINMENT

Tar Flow

0 0 0 0 0 0 0

3,270
35,860

39,130

490
5,380

5,870

190
2,060

2,250

320
3,460

3,780

40
430

470

40 4,350
470 47,660

510 52,010

E Stained Sands

E-02 MONITOR, SAMPLE, TEST, ANALYSIS
E-08 SOLIDS COLLECTION & CONTAINMENT

Stained Sands

F Neptunes Potato & Separator Tank

F-02 MONITOR, SAMPLE, TEST, ANALYSIS

Neptunes Potato & Separator Tank

G Bus Lot Dry Wells (5)

G-02 MONITOR, SAMPLE, TEST, ANALYSIS
G-08 SOLIDS COLLECTION & CONTAINMENT

Bus Lot Dry Wells (5)

3,870
15,260

19,130

5,810

5,810

2,970
19,950

22,920

580
2,290

2,870

220
880

1,100

870 330

870 330

450
2,990

3,440

1T0
1,150

1,320

370
1,470

1,850

50
180

230

50
200

250

560 70 80

560 10 80

290
1,930

2,210

40
240

280

40
260

300

5,140
20,290

25,430

7,720

7,720

3,950
26,520

30,470

N'
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PROJECT 11EM2R: HANFORD: REMEORATION 4 1.4.10.1.1.23.02.2.2
1100-EM-2, Waste Site Cost Estimates, REVISED

** PROJECT INDIRECT SUMMARY - LEVEL 2 (Rounded to 10's) **

QUANTITY UOM DIRECT POOH NOON PROF BOND B&O TAX TOTAL COST UNIT COST

OA MOBILIZATION/DENOB & PREPWORK

OA-01 MOBILIZATION AND PREPATORY WORK
OA-21 DEMOBILIZATION

MOBILIZATION/DEMOB & PREPWORK

OB COE QA/SAFETY MONITORING

0B-91 QA/Safety Monitoring

COE QA/SAFETY MONITORING

HANFORD: REMEDIATION
S & A

SUBTOTAL
CONTINGENCY

TOTAL INCL OWNER COSTS

7,770
5,850

13,620

6,400

6,400

124,720

1,160
880

2,040

960

960

18,710

450 750
340 570

780 1,320

620

620

12,050

370

370

7,170

90
70

160

80

80

1,500

100
80

180

80

80

1,640

10 320
7,180

18,100

8,510

8,510

165,790
33,160

198 j940

47'320

246 ;260

TIME 16:59:40

SUMMARY PAGE 11
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Tue 09 Mar 1993 U.S. Army Corps of Engineers TIME 16:59:40
PROJECT 11EM2R: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2

1100-EM-2, Waste Site Cost Estimates, REVISED SUMMARY PAGE 12
** PROJECT INDIRECT SUMMARY - LEVEL 4 (Rounded to 10's) **

QUANTITY UOM DIRECT FOGH ROD" PROF BOND B&O TAX TOTAL COST UNIT COST

A Steam Pad Tank #2

A-02 MONITOR, SAMPLE, TEST, ANALYSIS

A-02 06 SAMPLING SOIL, SED & SOLID WASTE

A-02 06 01 SURFACE SOIL

SAMPLING SOIL, SED & SOLID WASTE

MONITOR, SAMPLE, TEST, ANALYSIS

A-10 TANKS/MISC DEMOLITION & REMOVAL

A-10 02 TANK REMOVAL

A-10 02 01 FG UST Tank Excavation & Removat
A-10 02 02 Excav/Load Contaminated Soils
A-10 02 03 Transport Cont. SOits, Arlington
A-10 02,04 PPEquip, Modified Class 0
A-10 02 05 Site Re-grading

TANK REMOVAL

TANKS/MISC DEMOLITION & REMOVAL

Steam Pad Tank #2

B Steam Pad Tank #3

8-02 MONITOR, SAMPLE, TEST, ANALYSIS

8-02 06 SAMPLING SOIL, SED & SOLID WASTE

8-02 06 01 SURFACE SOIL

SAMPLING SOIL, SED & SOLID WASTE

MONITOR, SAMPLE, TEST, ANALYSIS

B-10 TANKS/MISC DEMOLITION & REMOVAL

210 30 10 20 0 0 280

210 30 10 20 0 0 280

210 30 10 20 0 0 280

1.00 EA
20.00 CY
20.00 CY
1.00 DAY

800
130

6,690
770
250

8,640

8,640

8,850

120
20

1,000
120
40

1,300

1 ,300

1,330

50
10

380
40
10

500

500

510

8
10

650
70
20

830

830

860

10
0
80
10
0

100

110

10
0
90
10
0

110

110

120

-,070
170

B,900
1,020

330

11,490

11,490

11,770

210 30 10 20 0 0 280

-210 30 10 20 0 0 280

210 30 10 20 0 0 280

02 TANK REMOVAL

02 01 FG UST Tank Excavation & Removal
02 02 Excav/Load Contaminated Soils.
02 03 Transport Cont. Soils, Artington

1.00 EA
20.00 CY?
20.00 CY

800 120
130 20

6,690 1,000

1068.54
8.67

444.80<
1023.08

8-10

B-10
B-10
B-10

50
10

380

80
10

650

10
0
80

10
0
90

1068.54
8.67

444.80

1,070
170

8,900



9 ' 3 A934 1 3 9 7
Tue 09 Mar 1993 U.S. Army Corps of Engineers

PROJECT 11EM2R: HANFORD: REMEDIATION 1.4.10.1.1.23.02.2.2
1100-EM-2, Waste Site Cost Estimates, REVISED

** PROJECT INDIRECT SUMMARY - LEVEL 4 (Rounded to 10's) **

TIME 16:59:40

SUMMARY PAGE 13

QUANTITY UOM

8-10 02 04 PPEquip, Modified Class D
B-10 02 05 Site Re-grading

TANK REMOVAL

TANKS/MISC DEMOLITION & REMOVAL

Steam Pad Tank #3

1.00 DAY

DIRECT POOH "0OO1 PROF BOND B&0 TAX TOTAL COST UNIT COST
-.. . . . . . . . . . . . . . . . .. . . . . . . . . . . . . . . . . . .

770 120
250 40

8,640 1 300

8,640 1,300

8,850 1,330

40
10

500

500

510

70
20

830

830

860

10
0

100

100

110

10
0

110

110

120

1,020
330

11,490

11,490

11,770

1023.08

C 700 Area Waste Solvent Tank

700 Area Waste Solvent Tank

O Tar Flow

D-02 MONITOR, SAMPLE, TEST, ANALYSIS

D-02 06 SAMPLING SOIL, SED & SOLID WASTE

D-02 06 01 SURFACE SOIL

SAMPLING SOIL, SED & SOLID WASTE

MONITOR, SAMPLE, TEST, ANALYSIS

0-08 SOLIDS COLLECTION & CONTAINMENT

D-08 01 EXCAVATION

0 0 0 0 0 0 0

3,270

3,270.

3,270

490

490

490

190

190

190

320

320

320

40 40 4 ,50

40 40 4,350

40 40 4,350

D-08 01 01
D-08 01 02
D-08 01 03
D-08 01 04

Excav/Load Contaminated Soils
Transport Cont. Soils, Arlington
PPEquip, Modified Class D
Site Re-grading

EXCAVATION

SOLIDS COLLECTION & CONTAINMENT

Tar Flow

110.00 CY
110.00 CY

1.00 DAY

E Stained Sands

E-02 MONITOR, SAMPLE, TEST, ANALYSIS

E-02 06 SAMPLING SOIL, SED & SOLID WASTE

E-02 06 01 SURFACE SOIL

700 110
34,260 5,140

770 120
120 20

35,860 5,380

35,860 5,380

39,130 5,870

3,870 580 220 370 50 50 5,140

40
1,970

40
10

2,060

2,060

2,250

70
3,310

70
10

3,460

3,460

3,780

10
410

10
0

430

430

470

8.52
413.98

1023.08

10
450

10
0

470

470

510

940
45-,540
1,020

160

47,660

47,660

52,010
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Tue 09 Mar 1993 U.S. Army Corps of Engineers TIME 16:59:40
PROJECT 11EM2R: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2

1100-EM-2, Waste Site Cost Estimates, REVISED SUMMARY PAGE 14
** PROJECT INDIRECT SUMMARY - LEVEL 4 (Rounded to 10's) **

QUANTITY UOM DIRECT FOOM ROOM PROF BOND BSO TAX TOTAL COST UNIT COST
. -..-.---.-.-....---- .---..- ...-.--------------------------------------------------------------------------------

..-.-..-..--.-..-------------------------------------- ---------
SAMPLING SOIL, SED & SOLID WASTE 3,870 580 220 370 50 50 5,140

MONITOR, SAMPLE, TEST, ANALYSIS 3,870 580 220 370 50 50 5,140

E-08 SOLIDS COLLECTION & CONTAINMENT

E-08 01 EXCAVATION

E-08 01 01 Excav/Load Contaminated Soits
E-08 01 02 Transport Cont. Soils, Arlington
E-08 01 03 PPEquip, Modified Class D
E-08 01 04 Site Re-grading

EXCAVATION

SOLIDS COLLECTION & CONTAINMENT

Stained Sands

F Neptunes Potato & Separator Tank

F-02 MONITOR, SAMPLE, TEST, ANALYSIS

F-02 06 SAMPLING SOIL, SED & SOLID WASTE

F-02 06 01 SURFACE SOIL

SAMPLING SOIL, SED & SOLID WASTE

MONITOR, SAMPLE, TEST, ANALYSIS

Neptunes Potato & Separator Tank

G Bus Lot Dry Welts (5)

G-02 MONITOR, SAMPLE, TEST, ANALYSIS

G-02 06 SAMPLING SOIL, SED & SOLID WASTE

G-02 06 01 SURFACE SOIL

SAMPLING SOIL, SED & SOLID WASTE

MONITOR, SAMPLE, TEST, ANALYSIS

G-08 SOLIDS COLLECTION & CONTAINMENT

45.00 CY
45.00 CY

1.00 DAY

290
14,080

770
120

15,260

15,260

19,130

40
2,110

120
20

2,290

2,290

2,870

20
810

40
10

880

880

1,100

30
1,360

70
10

1,470

1,470

1,850

0
170
10
0

180

180

230

0
190

10
0

200

200

250

* 380
18j720
- 020

160

20,290

20 290

25,430

5,810 870 330 560 70 80 7720
-.,. . . -7. . . . . . . 7. . . .72.

5,810 870 330 560 70 80 7,720

5,810 870 330 560 70 80 7,720

5,810 870 330 560 70 80 7,720

2,970 450 170 290 40 40 3,950
-,97. 4-. _ _ 29- 4- 4- 3,9- -

2,970 450 170 290 40 40 3,950

2,970 450 170 290 40 40 3,950

8.52
416.00

1023.08

~7
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Tue 09 Mar 1993 TIME 16:59:40U.S. Army Corps of Engineers
PROJECT 11EM2R: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2

1100-EM-2, Waste Site Cost Estimates, REVISED
** PROJECT INDIRECT SUMMARY - LEVEL 4 (Rounded to 10's) **

SUMMARY PAGE 15

QUANTITY UOM DIRECT FOCH NOON PROF BOND B&O TAX TOTAL COST

G-08 01 EXCAVATION

G-08 01 01 Excav/Load Contaminated Sells
G-08 01 02 Transport Cont. Soils, Arlington
G-08 01 03 PPEquip, Modified Class 0
G-08 01 04 Site Re-grading

EXCAVATION

SOLIDS COLLECTION & CONTAINMENT

Bus Lot Dry Wells (5)

OA MOBILIZATION/DEMOB & PREPWORK

OA-01 MOBILIZATION AND PREPATORY WORK

0A-01 01 MOB OF EQUIPMENT & PERSONNEL

OA-01 01 01 Mob of Equipment & Facilities

MOB OF EQUIPMENT & PERSONNEL

OA-01 03 SETUP/CONSTRUCT TEMP FACILITIES

OA-01 03 01 TRAILERS AND BUILDINGS
OA-01 03 02 DECONTAMINATION FACILITIES

SETUP/CONSTRUCT TEMP FACILITIES

MOBILIZATION AND PREPATORY WORK

OA-21 DEMOBILIZATION

OA-21 04 DEMOB OF EQUIPMENT & PERSONNEL

OA-21 04 01 Demob Equipment/Facitities

DEMOS OF EQUIPMENT & PERSONNEL

DEMOBILIZATION

MOBILIZATION/DEMOB & PREPWORK

60.00 CY
60.00 CY

1.00 DAY

100.00 HR

380
18,680

770
120

19,950

19,950

22,920

2,640

2,640

2,850
2,280

5,130

7,770

5,850

5,850

5,850

13,620

60
2,800

120
20

2,990

2,990

3,440

400

400

20
1,070

40
10

1,150

1,150

1,320

40
1,800

70
10

1,930

1,930

2,210

150 250

150 250

430 160
340 130

770 290

1,160 450

880

880

880

2,040

340

340

340

780

280
220

500

750

570

570

570

1,320

0
220

10
0

240

240

280

30

30

30
30

60

90

10
250

10
0

260

260

300

30

30

510
24,830

1,020
160

26,520

26,520

30,470

3,500

3.500

40 3,790
30 3,030

70 6,820

100 10,320

70 80
70 80

70 80

160 180

7,780

7,780

7,780

18,100

08 COE QA/SAFETY MONITORING

08-91 CA/Safety Monitoring

9 9

UNIT COST

8.52
413.78

1023.08

N)
0

37.88
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Tue 09 Mar 1993 U.S. Army Corps of Engineers TIME 16:59:40
PROJECT 11EM2R: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2

1100-EM-2, Waste Site Cost Estimates, REVISED SUMMARY PAGE 16
* PROJECT INDIRECT SUMMARY - LEVEL 4 (Rounded to 10's) **

QUANTITY UOM DIRECT FOOH mOOn PROF BOND 8&O TAX TOTAL COST UNIT COST

08-91 01 QA/Safety Monitoring

QA/Safety Monitoring

QA/Safety Monitoring

COE QA/SAFETY MONITORING

HANFORD: REMEDIATION
S & A

SUBTOTAL
CONTINGENCY

TOTAL INCL OWNER COSTS

2.00 -K 6,400 960 370 620 80 80 8,510

6,400 960 370 620 80 80 8,510

6,400 960 370 620 80 80 8,510

124,720 18,710 7,170 12,050 1,500 1,640 165,790
33,160

198,940
47,320

246,260

4253.64
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TUe 09 Mar 1993 U.S. Army Corps of Engineers TIME 16:59:40
PROJECT 11EM2R: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2

1100-EM-2, Waste Site Cost Estimates, REVISED SUMMARY PAGE 17
** CONTRACTOR DIRECT SUMMARY - LEVEL 1 (Rounded to 10,s) **

QUANTITY UOM MHRS LABR EQUIP MAT OTHER TOTAL COST
......................................- .- .....-.-......... -.-............ ... -....... -... -.........-... -.. -... -....................................

A. Steam Pad Tank #2
AA REMEDIAL GENERAL CONTRACTOR

B. Steam Pad Tank #3
AA REMEDIAL GENERAL CONTRACTOR

C. 700 Area Waste Solvent Tank
<< Ron-Contracted Work >>>

0. Tar Flow
AA REMEDIAL GENERAL CONTRACTOR

E. Stained Sands
AA REMEDIAL GENERAL CONTRACTOR

F. Neptunes Potato & Separator Tank
AA REMEDIAL GENERAL CONTRACTOR

G. Bus Lot Dry WeLts (5)
AA REMEDIAL GENERAL CONTRACTOR

OA. MOBILIZATION/DEMOB & PREPWORK
AA REMEDIAL GENERAL CONTRACTOR

OB. COE QA/SAFETY MONITORING
AA REMEDIAL GENERAL CONTRACTOR

30 840 440

30 840 440

0 0 0

30 1,130 1,720

20 940 240

0 480 0

20 980 300 1,070

0 4,500 8,940 180

380 7,190

380 7,190

0 0

720 35,560

8,850

8,850

0

39,130

380 17,570 19,130

0 5,330 5,810 0

20,580 22,920

0 13,620

0 0 6,4000 6,400 0



Tue 09 Mar 1993 U.S. Army Corps of Engineers
PROJECT 11EM2R: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2

1100-EM-2, Waste Site Cost Estimates, REVISED
** CONTRACTOR INDIRECT SUMMARY - LEVEL 1 (Rounded to 10's) **

TIME 16:59:40

SUMMARY PAGE 18

DIRECT FOOK NOON PROF BOND B&O TAX TOTAL COST

A. Steam Pad Tank #2
AA REMEDIAL GENERAL CONTRACTOR

B. Steam Pad Tank #3
AA REMEDIAL GENERAL CONTRACTOR

C. 700 Area Waste Solvent Tank
<<< Non-Contracted Work >>>

D. Tar Flow
AA REMEDIAL GENERAL CONTRACTOR

E. Stained Sands
AA REMEDIAL GENERAL CONTRACTOR

F. Neptunes Potato & Separator Tank
AA REMEDIAL GENERAL CONTRACTOR

G. Bus Lot Dry Wells (5)
AA REMEDIAL GENERAL CONTRACTOR

OA. MOBILIZATION/DEMOB & PREPWORK
AA REMEDIAL GENERAL CONTRACTOR

OB. COE CA/SAFETY MONITORING
AA REMEDIAL GENERAL CONTRACTOR

8,850 1,330 510 860 110 120 11,770

8,850 1,330 510 860 110 120 11,770

0 0 0 0 0 0 0

39,130 5,870 2,250 3,780 470 510 52,010

19,130 2,870 1,100 1,850 230 250 25,430

.5,810 870 330 560 70 80 720

22,920 3,440 1,320 2,210 280 300 30,470

13,620 2,040 780 1,320 160 180 18,100

6,400 960 370 620 80 80 8,510

(

UNIT COST
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Tue 09 Mar 1993

DETAILED ESTIMATE

U.S. Army Corps of Engineers
PROJECT 11EM2R: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2

1100-EM-2, Waste Site Cost Estimates, REVISED
Project Distributed Costs

TIME 16:59:40

DETAIL PAGE 1

O-AA. REMEDIAL GENERAL CONTRACTOR QUANTY UOM CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST

O-AA. REMEDIAL GENERAL CONTRACTOR

Overhead Percentage Explanation:

Field office Overhead (FOOH): Normal is 10%, using 15% to allow for extra
safety and Hanford related items.

Home office Overhead (HOOH): 4-5% is normal for this size of job.

PROFIT: 7-8% is normal for this size of job. However, PROFIT may be
calculated separately for each job using the Weighted-Guide Line Method.

BOND: Calculated per dollar amount of job using 8 Bond rates by GOLD.

B&O TAX: 1% covers the 0.5% WA State B&O tax, and the 0.5% TARO tax.

O-AA AB. Geophysical Survey SubContractor
Assume using Sub Quotes, so no further Sub markup needed.

O-AA AC. Soilt GasSamwLing SubContractor
Assume using Sub Quotes, so no further Sub markup needed.

A. Steam Pad Tank #2
Waste Site: Steam Pad Tank #2, 4,000 gal fiberglass tank,

test contained waste water.

Site Considerations:
None given.

Potential Remedial Activity:
Remove UST, ship contaminated soil to TSDF.

A-02. MONITOR, SAMPLE, TEST, ANALYSIS

A-02 06. SAMPLING SOIL, SED & SOLID WASTE

A-02 06 01. SURFACE SOIL

A-02 06 01 01. Soil Samples & Analyses
Sample & analyze soil. TPH analyses cost given at $150.

Soil Samples & Analyses

SURFACE SOIL

SAMPLING SOIL, SED & SOLID WASTE

MONITOR, SAMPLE, TEST, ANALYSIS

0 60

0 60

0

0

0

0

0 60 0 0

I A 0 3

A,

U

0

0 60 0 0 150 210

150

150

150

210

210

210
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U.S. Army Corps of Engineers
PROJECT 11EM2R: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2

1100-EM-2, Waste Site Cost Estimates, REVISED
A. Steam Pad Tank #2

Tue 09 Mar 1993

DETAILED ESTIMATE

TIME 16:59:40

DETAIL PAGE 2

A-10. TANKS/MISC DEMOLITION & REMOVAL QUANTY LION CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST---------------------------------------------------------------- --------- --------------- -------------------- ------------------------------------------

A-10. TANKS/MISC DEMOLITION & REMOVAL

A-10 02. TANK REMOVAL

A-10 02 01. FG UST Tank Excavation & Removal
Steam Pad Tank #2 is a 4,000 gal fiberglass tank,

wastewater.
that last contained

L USR AA <02220 0000 >

L USR AA <02220 0000 >

Excavate soil around UST
Assumes 8' D x 10' L tank, with
tank taking up 25 CY.

Remove & Load UST to Flatbed Trk
for disposal by Contractor.
Allow $250 for disposal.

100.00 CY XXQMV

2.00 HR XXQMV

0.08 2.02
25.00 8 202

1.00
2.00

4

1.68
168

50.42 41.89
101 84

0.00 0.00
0 0

3.69
369

0.00 125.00 217.31
0 250 -435

FG UST Tank Excavation & Removal 1.00 EA 12 303 251 0 250 804

A-10 02 02. Excay/Load Contaminated Soils
Quantity of 20 CY Contaminated Soils given by Env Engr.

L.USR AA <02220 0000 >

USR AA <02220 0000 >

Excavate contaminated soil
Quantity of con. soil given by
Env Engr (assumed under tank)

Load excavated/stockpiled soil
Load in 28-ton dump trucks -
DOT approved hazardeous waste
hauler. Assume 3,100 lb/bey.

Excav/Load Contaminated Soils

22.40 LCY XXQMV

22.40 LCY XXQMG

20.00 CY

25.00

40.00

0.08 2.02
2 45

0.03
1

0.68
15

1.68
38

1.46
33

2 60 70

0.00
0

0.00
0

0.00 0.00
0 0

0 0

3.69
83

2.13
48

130 6.52

A-10 02 03. Transport Cant. Soils, Arlington
Transport contaminated soils to Arlington for disposal there. Unit cost

for transport and disposal from Chem. Waste Management, Inc., Arlington.

USR AA <02220 0000 >

USR AA <02220 0000 >

Transport soil to Arlington, OR
1 cy x 3,100 Lb/cy
28 tons/truck == 17.5 CY/Trk

Disposal of soil in landfill
Disposal fee

USR AA <02220 0000 > Oregon state environmental tax
Estimated '93 tax.

USR AA <02220 0000 > Soit profile fee
Required by Arlington

2.00 TRK

34.10 TON

34.10 TON

0.00

0.00

0.00

1.00 EA 0.00

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

0.00
10

0.00
0

0.00 0.00
0 0

0.00 400.00
0 800

0.00 134.00
0 4,569

0.00 30.00
0 1,023

400.00
800

134.00
4,569

30.00
1,023

0.00 300.00 300.00
0 300 .300

217.31

803.86

3.69

2.13

400.00

134.00

30.00

300.00



Tue 09 Mar 1993 U.S. Army Corps of. Engineers TIME 16:59:40
PROJECT 11EM2R: HANFORD: REMEDIATION 1.4.10.1.1.23.02.2.2

DETAILED ESTIMATE 1100-EM-2, Waste Site Cost Estimates, REVISED DETAIL PAGE 3
A. Steam Pad Tank #2

- ---------------------------------- ----------------------------------- ---------------------- ---------------------------------- -----------

A-1O. TANKS/MISC DEMOLITION & REMOVAL QUANTY 0014 CREW ID OUTPUT MHRS LAHR EQUIP MAT OTHER TOTAL COST UNIT COST
------------------------------........... ------- -------------------------------------------------------------- -------------- ---------------

-------------------------------------------------- ------------ --------- --------- ----------

0 0 0 0 6,692,OY9 3Transport Cont. Soils, Arlington 20.00 CY

A-10 02 04. PPEquip, Modified Class D
This Item covers cost for Personal Protection Equipment, which is assumed

a Modified Class D. Also included is an allowance for daily operation of
the Decon shower, equipment decon, and disposal.

M HTW AA <01951 5202 > Boot Covers, Tyvek (Bag Of lOPr) 0
4.00 EA N/A 0.00

M HTW AA <01951 5204 > Coveralls, Tyvek .4.00 EA N/A 0.00

M HTW AA <01951 5501 > Butyl, Medium Weight, Gloves C
4.00 PR N/A 0.00

HTW AA <01951 5726 > Half-Mask Air Purifying 0
Respirators 4.00 EA N/A 0.00

USR AA <01957 3105 > Cold.Water, Gasoline, 3200 psi, 1
4.2 gpm, 11 HP (Daily cost) 1.00 DAY ULABA 0.13
For equipment decon.

M HTW AA <01957 4301 > 8 Ft x 36 Ft, 2 Showers, 2 Wall 0
Fans (Monthly Rental) 1.00 DAY N/A 0.00

-HTW AA <01951.5723 > Cartridges, Respirator
8.00 EA N/A 0.00

USR AA <01951 5805 > Disposal Allowance.
Allow $100/day for disposal of 1.00 DAY N/A 0.00
personnel protection items and
equipment/vehicle decon water.

PPEquip, Modified Class D 1.00 DAY

A-10 02 05. Site Re-grading
AlLow for refill of tank hole and site re-grading after site is certified

clean.

L USR AA <02220 0000 > Use D3 Dozer Excavation crew 1
0.50 DAY XXQNA 0.13

Site Re-grading

TANK REMOVAL

11.50
46

0.00
0

2.30
9

0.00
0

.1.45
1

0.00
0

0.00
0

0.00
0

0.00
0

7.55
30

0.00
0

19.94
80

34.83
35

26.95
27

25.87
207

0.00
0

0.00
0

- 0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

100.00
100

11.50
46

7.55
30

2.30
9

19.94
80

270 58
271

26.9527

25.87-.207

100.00
100

11.50

7.55

2.30

19.94

270.58

26.95

25.87

100.00

769.66

492.13

.00
0

.00
0

1.00
0

00
0

3.00
10

3.00
0

).00
0

).00
0

10 234 57 379 100 770

4.00 365.22 126.91 0.00 0.00 492.13
7 183 63 0 0 246

------------------------------------------ ------------ --------- ----------- -----------------
7 183 63 0 0 246

31 780 442 379 7,042 8,642

0.00
0

0.00
0

0.00
0

0.00
0

234.30
234

0.00
0

0.00
0

0.00
0
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Tue 09 Mar 1993 U.S. Army Corps of Engineers TIME 16:59:40
PROJECT 11EM2R: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2

DETAILED ESTIMATE 1100-EM-2, Waste Site Cost Estimates, REVISED DETAIL PAGE 4
A. Steam Pad Tank #2

A-10. TANKS/MISC DEMOLITION & REMOVAL QUANTY UOM CREW ID OUTPUT MIRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST

-------------------------------------------------------.--.........----....-----------------------------------------------

TANKS/MISC DEMOLITION & REMOVAL 31 780 442 379 7,042 8,642
- - - -- -m P.....d.. ....... k. # 34 4423----------2---------- --

Steam Pad Tank #2 31 840 442 379 7,192 8,852



Tue 09 Mar 1993 U.S. Army Corps of Engineers TIME 16:59:40
PROJECT 11EMZR: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2

DETAILED ESTIMATE 1100-EM-2, Waste Site Cost Estimates, REVISED DETAIL PAGE 5
B. Steam Pad Tank #3

8-02. MONITOR, SAMPLE, TEST, ANALYSIS QUANTY UON CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST

B. Steam Pad Tank #3
Waste Site: Steam Pad Tank #3, 4,000 gat fiberglass tank,

test contained wastewater.

Site Considerations:
None given.

Potential Remedial Activity:
Remove UST, ship contaminated soit to TSDF.
8-02. MONITOR, SAMPLE, TEST, ANALYSIS

B-02 06. SAMPLING SOIL, SED & SOLID WASTE

8-02 06 01. SURFACE SOIL

6-02 06 01 01. SoIl Samples & Analyses
Sample & analyze soil. TPH analyses cost given at $150.

Soil Samples & Analyses 0 60 0 0 150 210

------------------------------------------ --------------- -- ....----------
SURFACE SOIL 0 60 0 0 150 210

SAMPLING SOIL, SED & SOLID WASTE 0 60 0 0 150 210

MONITOR, SAMPLE, TEST, ANALYSIS 0 60 0 0 150 210



U.S. Army Corps of Engineers
PROJECT 11EM2R: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2

1100-EM-2, Waste Site Cost Estimates, REVISED
B. Steam Pad Tank #3

Tue 09 Mar 1993

DETAILED ESTIMATE

TIME 16:59:40

DETAIL PAGE 6

B-10. TANKS/MISC DEMOLITION & REMOVAL QUANTY UOM CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST

8-10. TANKS/MISC DEMOLITION & REMOVAL

B-10 02. TANK REMOVAL

S-10 02 01. FG UST Tank Excavation & Removal
Steam Pad Tank #2 is a 4,000 gal fiberglass tank,

wastewater.
that last contained

Excavate soil around UST
Assumes 8' D x 10' L tank, with 100.00 CY XXQMV
tank taking up 25 CY.

Remove & Load UST to Flatbed Trk
for disposal by Contractor.
Allow $250 for disposal.

PG UST Tank Excavation & Removal

2.00 HR XXQMV

1.00 EA

25.00
0.08

8
2.02
202

2.00 50.42
1.00 4 101

12 303 251 0 250 804

B-10 02 02.;Excav/Loa Contaminated Soils
Quantity of 2O CY Contaminated Soils-given by Env Engr.

L USR AA <02220 0000 'Excavate
Quantity
Env Engr

USR AA <02220 0000 >

contaminated soil
of con. soit given by
(assumed -under tank)

Load excavated/stockpiled soil
Load in 28-ton dump trucks -
DOT approved hazardeous waste
hauler. Assume 3,100 lb/bcy.

Excav/Load Contaminated Soils

22.40 LCY XXQMV

22.40 LCY XXQMG

20.00 CY

25.00
0.08

2
2.02
45

0.03 0.68
40.00 1 15

2 60 70

B-10 02 03. Transport Cont. Soils, Arlington
Transport contaminated soils to Arlington for disposal there. Unit cost

for transport and disposal from Chem. Waste Management, Inc., Arlington.

USR AA <02220 0000 > Transport soil to Arlington, OR
1 cy x 3,100 lb/cy
28 tons/truck == 17.5 CY/Trk

USR AA <02220 0000 > Disposal of soil in landfill
Disposal fee

USR AA <02220 0000 > Oregon state environmental tax
Estimated '93 tax.

USR AA <02220 0000 > Soil profile fee
Required by Arlington

2.00 TRK

34.10 TON

34.10 TON

0.00

0.00

0.00

0.001.00 EA

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

0.00 0.00
0 0

0.00
0

0.00
0

0.00 400.00
0 800

400.00
800

0.00 134.00 134.00
0 4,569 4,569

0.00 30.00
0 1,023

30.00
1,023

0.00 300.00 300.00
0 300 300

N

3.69
83

2.13
48

130

L USR AA <02220 0000 >

L USR AA <02220 0000 >

1.68
168

41.89
84

0.00
0

0.00
0

0.00
0

125.00
250

3.69
369

217.31
435

3.69

217.31

803.86

1.68
38

1.46
33

0.00
0

0.00
0

0.00
0

0.00
0

0 0

3.69

2.13

6.52

400.00

134.00

30.00

300.00



Tue 09 Mar 1993 U.S. Army Corps of Engineers TIME 16:59:40

PROJECT 11EM2R: HANFORD: REMEDIATION 1.4.10.1.1.23.02.2.2
DETAILED ESTIMATE 1100-EM-2, Waste Site Cost Estimates, REVISED DETAIL PAGE 7

B. Steam Pad Tank #3

-------------------------------------------------------------------- ------------- ------ -------- --------------------------------------- ----------------

B-10. TANKS/MISC DEMOLITION & REMOVAL QUANTY UOM CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST

----------- ----------------------------------------------------------------------------------I---------------------------------- ------------

------------------------------------------------ ------ ------------ ---- ------ --------- -----
0 0 0 0 6,692 6 62CTransport Cant. Soils, Arlington 20.00 CY

B-10 02 04. PPEquip, Modified Class D
This item covers cost for Personal Protection Equipment, which is assumed

a Modified Class D. Also included is an allowance for daily operation of
the Decon shower, equipment decon, and disposal.

M HTW AA <01951 5202 > Boot Covers, Tyvek (sag of 1OPr) - 0
4.00 EA N/A 0.00

M H1W AA <01951 5204 > Coveralls, Tyvek 4.00 EA N/A 0.00

M HTW AA <01951 5501 > Butyl, Medium Weight, Gloves 0
4.00 PR N/A 0.00

HTW AA <01951 5726 > Half-Mask Air Purifying 0
Respirators 4.00 EA N/A 0.00

USR AA <01957 3105 > Cold Water, Gasoline, 3200 psi, 10
4.2 gpm, 11 HP (Daily cost) 1.00 DAY ULABA 0.13
For equipment decon.

M HTW AA <01957 4301 > 8 Ft x 36 Ft, 2 Showers, 2 Wall 0
fans (Monthly Rental) 1.00 DAY f/A 0.00

HTW AA <01951 5723 > Cartridges, Respirator 80
8.00 EA M/A 0.00

USR AA <01951 5805 > Disposal Allowance.
Allow $100/day for disposaL of 1.00 DAY N/A 0.00
personnel protection Items and
equipment/vehicle decon water.

PPEquip, Modified Class D 1.00 DAY

6-10 02 05. Site Re-grading
Allow for refill of tank hole and site re-grading after site is certified

clean.

L USR AA <02220 0000 > Use D3 Dozer Excavation crew 1
0.50 DAY XXQNA 0.13

Site Re-grading

TANK REMOVAL

11.50
46

0.00
0

2.30
9

0.00
0

1.45
1

0.00
0

0.00
0

0 00
0

0.00
0

7.55
30

0.00
0

19.94
80

34.83
35

26.95
27

25.87
207

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

100.00
100

.00
0

.00
0

.00
0

.00
0

.00
10

.00
0

.00
0

.00
0

11.50
46

7.55
30

2.30
9

1 9.94,
80;

270. 58'
271

26.95
27,

25.87207

100.00
100

10 234 57 379 100 770

4.00 365.22 126.91 0.00 0.00 492.13
7 183 63 0 - 0 .246

7 183 63 0 0 246

3- -7,---- -----------------------------------------------
31 780 442 379 7,042 8,642

11.50

7.55

2. 30

19.94

270.58 Q

26.95

25.87

100.00

769.66

492.13

0.00
0

0.00
0

0.00
. 0

0.00
0

234.30
234

0.00
0

0.00
0

0.00
0
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Tue 09 Mar 1993 U.S. Army Corps of Engineers TIME 16:59:40
PROJECT 11EM2R: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2

DETAILED ESTIMATE 1100-EM-2, Waste Site Cost Estimates, REVISED DETAIL PAGE 8
B. Steam Pad Tank #3

................................................................................................................ ---------------------.............. ----------
B-10. TANKS/MISC DEMOLITION & REMOVAL QUANTY UOM CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST

...............................................................................................................................................----------

TANKS/MISC DEMOLITION & REMOVAL 31 780 442 379 7,042 8, 642

Steam Pad Tank #3 31 840 442 379 7,192 8,852

K
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Tue 09 Mar 1993

DETAILED ESTIMATE

I
U.S. Army Corps of Engineers

PROJECT 11EM2R: HANFORDt REMEDIATION. - 1.4.10.1.1.23.02.2.2
1100-EM-2, Waste Site Cost Estimates, REVISED

C. 700 Area Waste Solvent Tank

TIME 16:59:40

DETAIL PAGE 9

QUANTY UOM CREW ID OUTPUT MHRS LAUR EQUIP MAT OTHER TOTAL COST UNIT COST
-.----------- .-....................................... .............................. ----- ............. ............. ..................... ............. --

C. 700 Area Waste Solvent Tank
Waste Site: 700 Area Waste Solvent Tank (Unit 703-1)

Site Considerations:
Review Analyses.

Potential Remedial Activity:
NONE given.

700 Area Waste Solvent Tank

D. Tar Flow
Waste Site: Tar Flow (no other info given)

Site Considerations:
100 x 30 x 1

Potential Remedial Activity:
Take soil sample, Remove waste to TSDF (110 CY given)

D-02. MONITOR, SAMPLE, TEST, ANALYSIS

D-02 06. SAMPLING SOIL, SED & SOLID WASTE

D-02 06 01. SURFACE SOIL

D-02 06 01 01. Solt/Waste Samples & Analyses
Sampling Equipment cost only.

Soil/Waste Samples & Analyses

0-02 06 01 02. Confirmatory Samples & Analyses
Confirmatory sample & analyses.

M HTW AA <01954 7625 > TPH, In-field test

USR AA <01954 76

USR AA <01954 76

> PCB, In-field test

> 8080, PCB/Pesticides - soil

USR AA <01954 76 > 8015, TRPN - total recoverable
petroleum hydrocarbons - mod.

USR AA <01954 76 > Labor to take Samples - 2 men

Confirmatory Samples & Analyses

0 0 1,250 0 0 1,250

See detail items.

1.00 EA N/A

1.00 EA N/A

4.00 EA N/A

4.00 EA N/A

16.00 HR N/A

0.00 0.00
0.00 0 0

0.00

0.00

0.00

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

0.00 30.00 0.00
0.00 0 480 0

0 480 0

161.70
162

183.26
183

0.00 161.70
0 162

0.00
0

0.00 165.00
0 660

0.00 135.00
0 540

0.00
0

345

183.26
183

165.00
660

135.00
540

0.00 30.00
, 0 480

1,200 2,025

0 0 0 0 1 1

161.70

183.26

135.00

30.00
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Tue 09 Mar 1993 U.S. Army Corps of Engineers TIME 16:59:40
PROJECT 11EM2R: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2

DETAILED ESTIMATE 1100-EM-2, Waste Site Cost Estimates, REVISED DETAIL PAGE 10
D. Tar Flow

------------------------------------------------------------ ---------- ------------------------------------....-------------------------- ----------------
D-02. MONITOR, SAMPLE, TEST, ANALYSIS QUANTY UOM CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST

.......... -------- ------------------ ------------------ ------------------ ------------------ -------------..... ............-..... .................. ..-...............

SURFACE SOIL 0 480 1,250 345 1,200 3,275

SAMPLING SOIL, SED & SOLID WASTE 0 480 1,250 345 1,200 3,275

MONITOR, SAMPLE, TEST, ANALYSIS 0 480 1,250 345 1,200 3,275

I \.
i
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Tue 09 Mar 1993

DETAILED ESTIMATE

U.S. Army Corps of Engineers
PROJECT 11EM2R: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2

1100-EM-2, Waste Site Cost Estimates, REVISED
D. Tar Flow

TIME 16:59:40

DETAIL PAGE 11

D-08. SOLIDS COLLECTION & CONTAINMENT QUANTY UOM CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST

D-08. SOLIDS COLLECTION & CONTAINMENT

D-08 01. EXCAVATION

D-08 01 01. Excav/Load Contaminated Soils
Quantity of 110 CY Contaminated Soils given by Env Engr.

L USR AA <02220 0000 >

USR AA <02220 0000 >

Excavate contaminated soil
Quantity of con. soil given by
Env Engr. Use 1.1 swel fact.

Load excavated/stockpiled soil
Load in 28-ton dump trucks -
DOT approved hazardeous waste
hauler. Asstne 3,100 Ib/bey.

Excav/Load Contaminated Soils

121.00 LCY XXQMV

121.00 LCY XXQMG

110.00 CY

0.08
25.00 10

2.02
244

1.68
203

0.03 0.68 1.46
40.00 3 82 176

0.00 0.00
0 0

0.00 0.00
0 0

3.69
447

2.13
258

13 326 379 0 0 705

D-08 01 02. Transport Cont. Soils, Arlington
Transport contaminated soils to Arlington for disposal there. Unit cost

for transport and disposal from Chem. Waste Management, Inc., Arlington.

USR AA <02220

USR AA <02220

0000 >.Transport soil to Arlington, OR
.1 cy x 3#100 ib/cy
28 tons/truck =- 17.5 CY/Trk

0000 > DisposaL of soil in Landfill
Disposal fee

USR AA <02220 0000 > Oregon state environmental tax
Estimated '93 tax.

USR AA <02220 0OO > Soil profile fee
Required by Arlington

8.00 TRK

187.55 TON

187.55 TON

1.00 EA

Transport Cont. Soils, Arlington 110.00 CY

0.00
0.00 10

0.00
0.00 0

0.00
0.00 0

0.00
0.00 0

0

0.00 0.00
0 0

0.00
0

0.00
0

0.00
0

0.00
0

0.00 400.00
0 3,200

400.00
3,200

0.00 134.00 134.00
0 25,132 25,132

0.00 30.00
0 5,627

0.00 0.00 0.00
0 0 0

0 0 0

300.00
300

34,258

30.00
5,627

300.00
300

34,258

3.69

2.13

6.41

0

400.00

134.00

30.00

300.00

311.44

D-08 01 03. PPEquip, Modified Class D
This item covers cost for Personal Protection Equipment, which is assumed

a Modified class D. Also included is an allowance for daily operation of
the Decon shower, equipment decon, and disposal.

M HTW AA <01951 5202 > Boot Covers, Tyvek (Bag Of 1OPr)

M HTW AA <01951 5204 >.Coveralls, Tyvek,

4.00 EA N/A

4.00 EA N/A

0.00 0.00
0.00 0 0

0.00 0.00
0.00 0 0

2j

I

11.50
46

0.00
0

0.00
0

7.55
30

0.00
0

0.00
0

11.50
46

7.55
30

11.50

7.55
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U.S. Army Corps of Engineers
PROJECT 11EM2R: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2

1100-EM-2, Waste Site Cost Estimates, REVISED
D. Tar Flow

Tue 09 Mar 1993

DETAILED ESTIMATE

TIME 16:59:40

DETAIL PAGE 12

0-08. SOLIDS COLLECTION & CONTAINMENT QUANTY VOM CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST

Half-Mask Air Purifying
Respirators

> Cold Water, Gasoline, 3200 psi,
4.2 gpm, 11 HP (Daily cost)
For equipment decon.

> 8 Ft x 36 Ft, 2 Showers, 2 Wait
Fans (Monthly Rental)

HTW AA <01951 5723 > Cartridges, Respirator

USR AA <01951 5805 > Disposal Allowance.
Allow S100/day for disposal of
personnel protection items and
pquipment/vehicle decon water.

PPEquIp, Modified Class 0

D-08 01 04. Site Re-grading
Allow for site re-grading after site

L USR AA <02220 0000 > Use 03 Dozer Excavation crew

Site Re-grading

EXCAVATION

SOLIDS COLLECTION & CONTAINMENT

Tar Flow

4.00 PR N/A

4.00 EA N/A

1,00 DAY ULABA

1.00 DAY fl/A

8.00 EA N/A

1.00 DAY N/A

1.00 DAY

is certified clean.

0.25 DAY XXONA.

0.00

0.00

0.00
0

0.00
0

0.00 2.30
0 9

0.00
0

10.00 234.30
0.13 10 234

0.00
0.00

0

0.00
0.00 0

0.00
0.00

0

0.00
0

0.00
0

0.00
0

1.45

0.00
0

0.00
0

0.00 0.00
0 0

10 234 57

14.00 365.22 126.91
0.13 4 91 32

4 91 32

26 652

26 652

26 1,132

467

467

1,717

0.00
0

19.94
80

34.83
35

0.00
0

0.00
0

2.30
9

19.94
80

0.00 270.58
0 271

26.95 0.00
27 - 0

25.87 0.00
207 0

0.00 100.00
0 100

379 100

26.95
27

25.87
207

100.00
100

770

0.00 0.00 492.13
0 0 123

0 0 123

379

379

724

34,358

34,358

35,558

35,856

35,856

39,131

M HTW AA <01951 5501 > Butyt, Mediun Weight, Gloves

HTW AA <01951 5726

USR AA <01957 3105

M HTW AA <01957 4301

UNIT COST

270.58

25.87

100.00

Oi

769.66

492.13
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Tue 09 Mar 1993

DETAILED ESTIMATE

9 '141294 1 4 15
U.S. Army Corps of Engineers

PROJECT 11EM2R: HANFORD: REMEDIATION 1.4.10.1.1.23.02.2.2
1100-EM-2, Waste Site Cost Estimates, REVISED

E. Stained Sands

TIME 16:59:40

DETAIL PAGE 13

E-02. MONITOR, SAMPLE, TEST, ANALYSIS QUANTY UOM CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST
----------- -----------------------------------------------------------------------------------------------------------------------------------........

E. Stained Sands
Waste Site: Stained Sands (no other info given)

Site Considerations:
20 x 20 x 3

Potential Remedial Activity:
Remove Waste (to TSDF, 45 CY given)
E-02. MONITOR, SAMPLE, TEST, ANALYSIS

E-02 06. SAMPLING SOIL, SED & SOLID WASTE

E-02 06 01. SURFACE SOIL

E-02 06 01 02. Confirmatory Samples & Analyses
Confirmatory sample & analyses. See detail below.

USR AA <01954 76

USR AA <01954 76

USR AA <01954 76

> 8270, BNA - soil
Base neutral acid

> 8240, VOA - soil (volatile org)

> Labor to take Samples - 2 men

Confirmatory Samples & Analyses

SURFACE SOIL

SAMPLING SOIL, BED & SOLID WASTE

MONITOR, SAMPLE, TEST, ANALYSIS

6.00 EA N/A

6.00 EA N/A

16.00 HR N/A

0.00
0.00

0.00
0

0.00 0.00
0.00 0 0

0.00
0.00 0

0

30.00
480

480

O 480

0 480

0 480

0.00
0

0.00
0

0.00
0

0

0

0

0.00 360.00 360.00
0 2,160 2,160 360.00

0.00 205.00 205.00
0 1,230 1,230 205.00

0.00 0.00 30.00
0 0 480 30.00

0 3,390 3,870

0 3,390 3,870

0 3,390

3,390

3,870

3,870
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U.S. Army Corps of Engineers
PROJECT IIEM2R: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2

1100-EM-2, Waste Site Cost Estimates, REVISED
E. Stained Sands

Tue 09 Mar 1993

DETAILED ESTIMATE

TIME 16:59:40

DETAIL PAGE 14

E-08. SOLIDS COLLECTION & CONTAINMENT QUANTY LION CREW ID OUTPUT MHRS LASR EQUIP MAT OTHER TOTAL COST UNIT COST

E-08. SOLIDS COLLECTION & CONTAINMENT

E-08 01. EXCAVATION

E-08 01 01. Excav/Load Contaminated Soilis
Quantity of 45 CY Contaminated Soils given by Env Engr.

L USR AA <02220 0000 > Excavate contaminated soit
Quantity of con. soil given by
Env Engr. Use 1.1 swell factor

USR AA <02220 0000 > toad excavated/stockpiled soil
Load in 28-ton dump trucks -
DOT approved hazardeous waste
hauter. Assume 3,100 lb/bcy.

Excav/1Load Contaminated Soils

49.50 CY XXQMV

49.50 CY XXQMG

45.00 CY

0.08 2.02
25.00 4 100

40.00
0.03

1
0.68
34

1.68
83

1.46
72

0.00
0

0.00
0

0.00
0

0.00
0

3.69
183

2.13
106

5 133 155 0 0 288

E-08 01 02. Transport Cont. Soils, Arlington
Transport contaminated soits to Arlington for disposal there. Unit cost

for transport and disposat from Chem.Waste Management, Inc., Arlington.

USR AA <02220 0000 >Transport soit to Arlington, OR
I cyx 3,100 lb/cy
28 tons/truck = 17.5 CY/Trk

USR AA <02220 0000 > Disposal of soil in Landfill
Disposal fee

USR AA <02220 0000 > Oregon state environmental tax
Estimated '93 tax.,

USR AA <02220 0000 > Soft profile fee.
Required by Arlington

3.00 TRK

76.72 TON

76.72 TON

1.00 EA

Transport Cont. Soils, Arlington 45.00 CY

0.00 0.00
0.00 0 0

0.00

0.00

0.00
0

0.00
0

0.00
0.00 0

0

0.00
0

0.00 0.00
0 0

0.00 0.00
0 0

0.00
0

0

0.00 400.00
0 1,200

400.00
1,200

0.00 134.00 134.00
0 10,281 10,281

0.00 30.00
0 2,302

0.00
0

0

0.00

0

300.00
300

14,083

30.00
2,302

300.00
300

14,083

E-08 01 03. PPEquip, Modified Class D
This item covers cost for Personal Protection Equipment, which is assumed

a Modified Class 0. Also included is an allowance for daily operation of
the Decon shower, equipment decon, and disposal.

M H7W AA <01951 5202 > Boot Covers, 7yvek (Bag Of 1OPr)

M HTW AA '01951 5204 > Coveralls, Tyvek

4.00 EA N/A

4.00 EA N/A

0.00 0.00
0.00 0 0

0.00 0.00
0.00 0 0

11.50
46

0.00
0

0.00 0.00
0 0

7.55 0.00
30 0

3.69

6.41

400.00

134.00

30.00

11.50
46

7.55
30

11.50

7.55



1

Tue 09 Mar 1993

DETAILED ESTIMATE

U.S. Army Corps of Engineers
PROJECT 11EM2R: HANFORD: REMEDIATION- 1.4.10.1.1.23.02.2.2

1100-EM-2, Waste Site Cost Estimates, REVISED
E. Stained Sands

E-08. SOLIDS COLLECTION & CONTAINMENT QUANTY UOM CREW ID

TIME 16:59:40

DETAIL PAGE 15

OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST

M HTW AA <01951 5501 > Butyt, Medium Weight, Gloves

HTW AA <01951 5726 > Half-Mask Air Purifying
Respirators

USR AA <01957 3105 > Cold Water, Gasoline, 3200 psi,
4.2 gpm, 11 HP (Daily cost)
For equipment decon.

M HTW AA <01957 4301 > 8 Ft x 36 Ft, 2 Showers, 2 Wallt
fans (Monthly Rental)

HTW AA <01951 5723 > Cartridges, Respirator

USR AA <01951 5805 > Disposal Allowance.
At tow 100/day for disposat of
personnel protection items and
equipment/vehicLe decon water.

PPEquip, Modified Class 0

E-08 01 04. Site Re-grading
Allow for site re-grading after site is

L USR AA <02220 0000 > Use D3 Dozer Excavation crew

Site Re-grading

4.00 PR N/A

4.00 EA N/A

1.00 DAY ULABA

1.00 DAY N/A

8.00 EA N/A

1.00 DAY N/A

1.00 DAY

certified clean.

0.25 DAY XXONA

0O0o 0.00 2.30
0.00 0 0 9

0.00
0.00

0
0.00

0

10.00 234.30
0.13 10 234

0.00 0.00
0.00 0 0

0.00 0.00
0.00 0 0

0.00

0.00
0

1.45
1

0.00
0

0.00
0

0.00 0.00 0.00
0 0 0

0.00 0.00
0 0

19.94 0.00
80 0

.30
.9

19.94
80

34.83 0.00 270.58
35 0 271

26.95 0.00
27 0

25.87 0.00
207 0

26.95
27

25.87
207

0.00 100.00 100.00
0 - 100

10 234 57 379 100 770

14.00 365.22
0.13 4 91

126.91
32

4 91 32

0.00 0.00
0 0

0 0

492 13
123

123

2.30

19.94

270.58

26.95

25.87

100.00

769.66

492.13

EXCAVATION

SOLIDS COLLECTION & CONTAINMENT

Stained Sands

19 459

19 459

19 939

243

243

243

379 14,183 15,264

379 14,183 15,264

379 17,573 19,134
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Tue 09 Mar 1993

DETAILED ESTIMATE

U.S. Army Corps of Engineers
PROJECT 11EM2R: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2

1100-EM-2, Waste Site Cost Estimates, REVISED
F. Reptunes Potato & Separator Tank

TIME 16:59:40

DETAIL PAGE 16

F-02. MONITOR, SAMPLE, TEST, ANALYSIS QUANTY UOM CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST

F. Neptunes Potato & Separator Tank
Waste Site: Neptunes Potato & Separator Tank (TRIDENT)

Site Considerations:
1 cement tank. Trench is appx. 4'W & 2,600' L. Original L = 3,600'.

Potential Remedial Activity:
soit Samples (20 soil samples + 10 point soil gas survey if needed)
F-02. MONITOR, SAMPLE, TEST, ANALYSIS

F-02 06. SAMPLING SOIL, SED & SOLID WASTE

F-02 06 01. SURFACE SOIL

F-02 06 01 01. Soft/Waste Samples & Analyses
Sample &.analyze soil/waste, 20

Analyses cost in detail.
samples, for 7OC, TOX & pH.

USR AA <01954 76

USR AA '01954 76

USR AA 01954 76

USR AA '01954 76

> 415.1, TOC total organic C

> 9020, TOX

> PH

> Labor to take Samples - 2 men

SoiL/Waste Samples & Analyses

20.00 EA N/A

20.00 EA N/A

20.00 EA N/A

16.00 HR N/A

0.00 0.00 0.00
0.00 0 0 0

0.00

0.00

0.00

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

0.00 30.00 0.00
0 480 0

0 480 0

0.00
*0

37.00
740

0.00 77.00
0 1,540

0.00
0

15.00
300

0.00 0.00
0 0

0 2,580

F-02 06 01 02. Soil Gas Survey (Contingent)
Soit Gas Survey, Contingent on Soit sample analyses. Use: 10 sample

points for soit gas survey. Cost from Tracer Research Corp., based on
taking many samples over a couple day period.
Soil Gas Survey (Contingent) 10.00 EA 0 0 0 0 2,750 2,750 275.00

SURFACE SOIL

SAMPLING SOIL, SED & SOLID WASTE

MONITOR, SAMPLE, TEST, ANALYSIS

Neptunes Potato & Separator Tank

0 480

0 480

0 480

0 480

0 0 5,330

0 0 5,330

O 0 5,330

0 0 5,330

931

37.00
740

77.00
1,540

15.00
300

30.00
480

3,060

37.00

77.00

15.00

30.00

.( N

5,810

5,810

5,810

5,810
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U.S. Army Corps of Engineers

PROJECT 11EM2R: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2
1100-EM-2, Waste Site Cost Estimates, REVISED

0. Bus Lot Dry Wells (5)

Tue 09 Mar 1993

DETAILED ESTIMATE

I

TIME 16:59:40

DETAIL PAGE 17

G-02. MONITOR, SAMPLE, TEST, ANALYSIS QUANTY UOM CREW ID OUTPUT MINRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST
....................................................... ........................... ............................ ------ ...... ........................

G. Bus Lot Dry Wells (5)
Waste Site: Bus Lot Dry Wells (6)

Site Considerations:
Prepare storm water drainage plan.

Potential Remedial Activity:
Take soil samples, remove waste (to TSDF, 60 CY given)
G-02. MONITOR, SAMPLE, TEST, ANALYSIS

G-02 06. SAMPLING SOIL, SED & SOLID WASTE

G-02 06 01. SURFACE SOIL

G-02 06 01 02. Confirmatory Samples & Analyses
Confirmatory sample & analyses.

M HTW AA <01954 7625 > TPH, In-field test

USR AA <01954 76 > PCB, In-field test

USR AA <01954 76 > 8080, PCB/Pesticides - soil

USR AA <01954 76 > 8015, TRPR - total recoverable
petroteum hydrocarbons - mod.

USR AA <01954 76 > Labor to take Samples - 2 men

See detail items.

2.00 EA N/A

2.00 EA N/A

6.00 EA N/A

6.00 EA N/A

16.00 HR N/A

0.00 0.00
0.00 0 0

0.00

0.00

0.00

0.00

Confirmatory Samples & Analyses

SURFACE SOIL

SAMPLING SOIL, SED & SOLID WASTE

MONITOR, SAMPLE, TEST, ANALYSIS

0.00
0

0.00
0

0.00
0

0.00
0

0.00 0.00
0 0

0.00 0.00
0 0

0.00
0

0.00
0

0.00 30.00 0.00
0 480 0

O 480 0

0 480 0
0... 480...

0 480
0

0

161.70
323

0.00 161.70
0 323

183.26 0.00 183.26
367 0 367

0.00
0

0.00
0

0.00
0

690

690

690

690

165.00
990

135.00
810

0.00
0

1,800

1,800

1,800

1,800

165.00
990

135.00
810

30.00
480

2 970

2,970

2,970

2,970

161.70

183.26

165.00

135.00

30.00
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Tue 09 Mar 1993

DETAILED ESTIMATE

U.S. Army Corps of Engineers
PROJECT 11EM2R: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2

1100-EM-2, Waste Site Cost Estimates, REVISED
G. Bus Lot Dry Wells (5)

TIME 16:59:40

DETAIL PAGE 18

G-08. SOLIDS COLLECTION & CONTAINMENT QUANTY UOM CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST

G-08. SOLIDS COLLECTION & CONTAINMENT

G-08 01. EXCAVATION

G-08 01 01. Excav/Load Contaminated Soils
Quantity of 60 CY Contaminated Soils given by Env Engr.

L USR AA <02220 0000 >

USR AA <02220 0000 >

Excavate contaminated soil
Quantity of con. soil given by
Env Engr.

Load excavated/stockpiled soil
Load in 28-ton dump trucks -
DOT approved hazardeous waste
hauler. Assume 3,100 Lb/bcy.

Excav/Load Contaminated Soils

66.00 CY XXQMV

66.00 CY XXQMG

60.00 CY

25.00
0.08

5

0.03
40.00 2

7 178 207 0 0 384

2.13

6.41

G-08 01 02. Transport Cont. Soils, Arlington
Transport contaminated soils toArtington for-disposal there. Unit cost

for transport and disposal from Chem. Waste Management, Inc., Arlington.

USR AA <02220 0000 > Transport soil to Arlington, OR
1 cy x 3,100 lb/cy
28 tons/truck = 17.5 CY/Trk

USR AA <02220 0000 > Disposal of soil in landfill
Disposal fee

USR AA <02220 0000 > Oregon state environmental tax
Estimated '93 tax.

USR AA <02220 0000 > Soil profile fee
Required by Arlington

4.00 TRK

102.30 TON

102.30 TON

1.00 EA

Transport Cont. Soils, Arlington 60.00 CY

0.00 0.00 0.00
0.00 0 0 0

0.00
0.00

0
0.00 0.00

0 0

0.00 0.00 0.00
0.00 0 0 0

0.00
0.00 0

0

0.00
0

0

0.00 400.00
0 1,606

0.00 134.00
0 13,708

0.00 30.00
0 3,069

0.00
0

0

0.00
0

0

300.00
300

18,677

400.00
1,600 400.00

134.00
13,708 134.00

30 0v

3,069

300.00
300

18,677

30.00

G-08 01 03. PPEquip, Modified Class D
This item covers cost for Personal Protection Equipment, which is assumed

a Modified Class 0. Also included is an allowance for daily operation of
the Decon shower, equipment decon, and disposal.

M HTW AA <01951 5202 > Boot Covers, Tyvek (Bag Of IOPr)

M HTW AA <01951 5204 > Coveralls, Tyvek

4.00 EA N/A

4.00 EA N/A

0.00 0.00 11.50
0.00 0 0 46

0.00 0.00 0.00
0.00 0 0 0

0.00 0.00
0 0

11.50
46 11.50

7.55 0.00 7.55
30 0 30 7.55

2.02
133

0.68
45

1.68
111

1.46
96

0.00
0

0.00
0

0.00
0

0.00
0

3.69
244

2.13
141-

3.69

300.00

311.29

-3 is 9 *4 4 1 4 2 0
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Tue 09 Mar 1993

DETAILED ESTIMATE

U.S. Army Corps of Engineers
PROJECT 11EM2R: HANFORD: REMEDIATION 1.4.10.1.1.23.02.2.2

1100-EM-2, Waste Site Cost Estimates, REVISED
G. Bus Lot Dry Welts (5)

TIME 16:59:40

DETAIL PAGE 19

6-08. SOLIDS COLLECTION & CONTAINMENT QUANTY UOM CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST

----------------------------- -----------------------------------.............-------------------- ------------ --------- ----------------------------

N HTW AA <01951 5501 > Butyl, Medium Weight, Gloves

HTW AA <01951 5726 > Half-Mask Air Purifying
Respirators

USR AA <01957 3105 > Cold Water, Gasoline, 3200 psi,
4.2 gpm, 11 NP (Daily cost)
For equtpment decon.

M HTW AA <01957 4301 > 8 Ft x 36 Ft,. 2 Showers, 2 Walt
Fans (Monthly Rental)

HTW AA <01951 5723 > Cartridges, Respirator

USR AA <01951 5805 > Disposal AlLowance.
Allow $100/day for disposal of
personnel protection Items and
equipment/vehicle decon water.

PPEquip, Modified Class D

4.00 PR N/A

4.00 EA N/A

1.00 DAY ULABA

1.00 DAY N/A

8.00 EA N/A

1.00 DAY N/A

1.00 DAY

G-08 01 04. Site Re-grading
Allow for site re-grading after site is certified clean.

L USR AA <02220 0000 > Use D3 Dozer Excavation crew
0.25 DAY XXONA

Site Re-grading

EXCAVATION

SOLIDS COLLECTION & CONTAINMENT

Bus Lot Dry Wells (5)

0.00
0.00 0.00 2.30

0 0 9

0.00 0.00 0.00
0.00 0 0 0

10.00 234.30 1.45
0.13 10 234 1

0.00 0.00 0.00
0.00 0 0 0

0.00 0.00
0.00 0 0

0.00 0.00
0.00 0 0

0.00
0

0.00
0

0.00
0

19.94
80

0.00
0

0.00
0

2.30

19.94
80

34.83 0.00 270.58
35 0 271

26.95 0.00
27 0

25.87 0.00
207 0

0.00
0

100.00
100

26.95
27

25.87'
207

100.00
100

10 234 57 379 . 100 770

14.00 365.22 126.91
0.13 4 91 32

4 91 32

20 503

20 503

20 983

295

295

295

0.00
0

0

379

379

1,069

0.00
0

0

18,777

18,777

20,577

492.13
123

123

19,954

19,954

22,924

2.30

19.94

270.58

26.95

25.87

100.00

769.66

492.13
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PROJECT 11EM2R: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2

DETAILED ESTIMATE 1100-EM-2, Waste Site Cost Estimates, REVISED DETAIL PAGE 20
OA. MOBILIZATION/DEMOS & PREPWORK

OA-01. MOBILIZATION AND PREPATORY WORK QUANTY UOM CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST

OA. MOBILIZATION/DEMOB & PREPWORK
This item wilt cover all costs for Mob/Demob & Prepwork associated with

the 1100-EM-2 Area waste sites, as it is assumed one Contractor wi( do all
sites at one time.
OA-01. MOBILIZATION AND PREPATORY WORK

OA-01 01. MOB OF EQUIPMENT & PERSONNEL

OA-01 01 01. Mob of Equipment & Facilities
Mob of equipment, equipment list from Summary. A 100-mi Radius assumed.

USR AA <01505 1101 > Mob, Field Office Trailer 0.00 0.00 250.00 0.00 0.00 250.00
100-mi Radius 1.00 EA 0.00 0 0 250 0 0 250 250.00

CIV AA <01505 2103 > Mob' Hyd Excav, 1.1-1.5 CY, Cwtr 0.00 0.00 525.00 .0.00 0.00 525.00
Mtd, 100-mi Rad. 1.00 EA N/A 0.00 0 0 525 0 0 525 525.00

USR AA <01505 3235 Mob,,FEnd Ldr, wheel 1.5-3 CY 0.00 0.00 750.00 0.00 0.00 750.00
Atriculated Fr, 100-mi Radius 1.00 EA 0.00 0 0 750 0 0 750 750.00 0
wAA/b1505 6115 Mob, Dozer, Crawer, 50 100 hp 0.00 0.00 750.00 0.00 0.00 750.00
w/bUade, inctr set, up100 mh 1.00 EA 0.00 0 0 -750 0 0 750 750.00
radius

USR AA <01505 7131 > Mob, .Water Tank, 3,000 Gat, 0.00 0.00 150.00 0.00 0.00 150.00
Mtd/FT800 Trk, 100-mi Radius 1.00 EA 0.00 0 0 150 0 0 150 150.00

USR AA <01505 8921 > Mob, Decontamination Trailer 0.00 0.00 135.00 0.00 0.00 135.00
w/25,000 GVW Trk, 100-mi Radius 1.00 EA 0.00 0 0 135 0 0 135 135.00

USR AA <01505 8952 > Mob, Hot Water Blstr, 3,200 psi 0.00 0.00 75.00 0.00 0.00 7500 -
100-mi Radius 1.00 EA 0.00 0 0 75 0 0 75 75.00

Mob of Equipment & Facilities .0 0 2,635 0 0 2,635

MOB OF EQUIPMENT & PERSONNEL 0 0 2,635 0 0 2,635

OA-01 03. SETUP/CONSTRUCT TEMP FACILITIES

OA-01 03 01. TRAILERS AND BUILDINGS
Allow 100 mhrs for setup of Contractor's trailter equipment, and site

layout. An allowance for some equipment and materials has been added.

TRAILERS AND BUILDINGS 100.00 HR 0 2,500 250 100 0 2,850 28.50

OA-01 03 02. DECONTAMINATION FACILITIES
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U.S. Army Corps of Engineers
PROJECT 11EM2R: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2

1100-EM-2, Waste Site Cost Estimates, REVISED
OA. MOBILIZATION/DEMOB & PREPWORK

CA-01. MOBILIZATION AND PREPATORY WORK QUANTY UOM CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST
.. -... -----. ----------- -....... -..... ............. .......... -.. .......... -... ............. .......... -.. ....... -...... ... -......... .. -.......... -------------

OA-01 03 02 01. Personnel Decon Facilities
Allow 80 Mrs for setup of the Personnet Decon trailer. Self contained

unit includes changing rooms and showers. An allowance for some material
and equipment has been included.

Personnel Decon Facilities 80.00 HR 0 2,000 200 0 2,280

OA-01 03 02 02. Equip/VehicLe Decon Facilities
A equipment/vehicle washdown facility exists in the 1100-EM-2 area, so

assume it will be used for all waste site equipment decontamination.
Decon water will be transported by a WHC truck to an on-site (Hanford)
disposal area.

0Equip/Vehicle Decon Facilities

DECONTAMINATION FACILITIES

SETUP/CONSTRUCT TEMP FACILITIES

MOBILIZATION AND PREPATORY WORK

0

0 2,000

..0 4,500

0 4,500

0

200

450

3,085

TIME 16:59:40

DETAIL PAGE 21

80 28.50

0

80
180

180

0

0

0

0

0

2,280

5,130

7,765
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U.S. Army Corps of Engineers
PROJECT 11EM2R: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2

1100-EM-2, Waste Site Cost Estimates, REVISED
OA. MOBILIZATION/DEMOB & PREPWORK

TIME 16:59:40

DETAIL PAGE 22

OA-21. DEMOBILIZATION QUANTY UON CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST... --. ----.-..--.-------------------------............. ...--------------------------------------------------------------------------------------------------

OA-21. DEMOBILIZATION

OA-21 04. DEMOB OF EQUIPMENT & PERSONNEL

OA-21 04 01. Demob Equipment/Facitities
Altow 75% of Mob & Setup for Demob.

Demob Equipment/FaciLities 0 0 5,850 0 0 5,850

DEMOB OF EQUIPMENT & PERSONNEL

DEMOBILIZATION

MOBILIZATION/DEMOB & PREPWORK

0 0

0 0

0 4,500

5,850. 0

5,850- 0

8,935 180

0 5,850

0 5,850

0 13,615

( *N~

9 3 1

I ll
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PROJECT 11EM2R: HANFORD: REMEDIATION - I.4.10.1.1.23.02.2.2

1100-EM-2, Waste Site Cost Estimates, REVISED
08. COE QA/SAFETY MONITORING

TIME 16:59:40

DETAIL PAGE 23

08-91. QA/Safety Monitoring QUANTY UOM CREW ID OUTPUT MORS LABR EQUIP MAT OTHER TOTAL COST UNIT COST

08. COE QA/SAFETY MONITORING
This item witl cover atl costs associated with COE GA/Safety Monitoring

for the 1100-EM-2 Area waste sites.
0B-91. QA/Safety Monitoring

08-91 01. QA/Safety Monitoring
Safety/QA Crew:

WHC HPT:
COE Safety:
COE SpeciaL Assist. QA:

0 hrs a $ 0 (HPT not
40 hrs = $2,800 1100-EM

8 hrs = $ 400

eek $3,200

The duration of remediation actions for the 1100-EM-2 area
at 2 weeks.

QA/Safety Monitoring

QA/Safety Monitoring

COE GA/SAFETY MONITORING

HANFORD: REMEDIATION

2.00 WK

need for the
area, non rad)

is estimated

0 6,400 0

0 6,400 0

128 16,114 12,074 3,1

0 0 6,400 3200.00

0 0 6,400

0 0 6,400

)8 93,424 124,720

9'3

$50/hr x
$70/hr x
$50/hr x

TotaL cost/w
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PROJECT 1IEM2R: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2
1100-EM-2, Waste Site Cost Estimates, REVISED BACKUP PAGE I

** CREW BACKUP **

....-- ..------.--------.............. -------- ------ **** LABOR **** **** EQUIP *** TOTAL ---- ---- -

SRC ITEM 10 DESCRIPTION NO. UOM RATE HOURS COST HOURS COST COST

ULABA 1 8-Laborer + Small Toots PROD m 100% CREW HOURS = 40

MIL B-LABORER F Laborer (Semi-SkilLed) 0.25 HR 23.83 0.25 5.96 5.96
MIL B-LABORER L Laborer (Semi-Skilled) 1.00 HR 23.33 1.00 23.33 23.33

MIL. XMIXX020 E Small Tools 0.13 HR 1.39 0.13 0.18 0.18
.................-......-......-.........-------------------------------------------------------- .............

TOTAL 1.25 29.29 0.13 0.18 29.47

XXQMG 1 X-eqoprmed + 1 Front End Ldr, 5-1/4 Cy, Wheel PROD = 100% CREW HOURS = 7

MIL L40CAGO7 E LDR,FE,WH, 5-1/4 CY ARTIC,980-C 1.00 HR 58.23 1.00 58.23 58.23
MIL X-EQOPRMEDL Outside Equip. Op. Medium 1.00 HR 27.09 1.00 27.09 27.09
. -----..------------------------------------------------------------------- .................. ..................

TOTAL 1.00 27.09 1.00 58.23 85.32

XXQMV 1 X-eqoprmed + 1 Hydr. Excavator, 1-1/2 Cy, Cwtr PROD 100% CREW HOURS = 23
MIL H25JD009 E HYD EXCAV,CRWLR,1.5 CY BKT 1.00 HR 41.74 1.00 41.74 41.74

MIL XM1XX020 E Small Toots 0.11 HR 1.39 0.11 0.15 0.15
MIL X-LABORER L Outside Laborer 1.00 HR 23.33 1.00 23.33 23.33

MIL X-EQOPRMEOL Outside Equip. Op. Medium 1.00 HR 27.09 1.00 27.09 27.09
--..................................................................
TOTAL 2.00 50.42 1.11 41.89 92.31

XXQNA 1 X-eqoprmed + 1 Dozer, Cat D-3C, 65 Hp PROD = 100% CREW HOURS 14

MIL T10CA001 E BLADE,POWER ANGLE TILT,FOR D3 1.00 HR 1.92 1.00 1.92 1.92
MIL T15CA003 E DOZER,CWLR,D-3C,PS,(ADD BLADE)> 1.00 HR 13.94 1.00 13.94 13.94 t
MIL X-LABORER L Outside Laborer 0.50 HR 23.33 0.50 11.67 11.67 C
MIL X-EQOPRMEDL Outside Equip. Op. Medium 1.00 HR 27.09 1.00 27.09 27.09

MIL X-EQOPRMEDF Outside Equip. Op. Medium 0.25 HR 27.59 0.25 6.90 6.90
.............................................................. 2..........................................

TOTAL 1.75 45.65 2.00 15.86 61.52
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PROJECT I1EM2R: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2

1100-EM-2, Waste Site Cost Estimates, REVISED
** LABOR BACKUP **

TIME 17:07:20

BACKUP PAGE 2

- - ----.-------.---. .-----------.--. ****... .A. .****.----------------------**----------.TOTA.- --..
SRC LABOR ID DESCRIPTION BASE OVERTM TXS/INS FRNG TRVL RATE LION UPDATE DEFAULT HOURS. --.-. --..-.--...-..--...-------------------------------------------....--------------------------------------------------------------................--------

Laborer/Helper
Outside Equipment Oper. Medium
Outside Laborer

23.33 0.0% 0.0% 0.00 0.00 23.33 HR
27.09 0.0% 0.0% 0.00 0.00 27.09 HR
23.33 0.0% 0.0% 0.00 0.00 23.33 HR

( \\

B-LABORER
X-EQOPRMED
X-LABORER

10/15/92
10/15/92
10/15/92

22.36
25.84
22.36

50
48
30

'5
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PROJECT 1IEM2R: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2
1100-EM-2, Waste Site Cost Estimates, REVISED

** EQUIPMENT BACKUP **
BACKUP PAGE 3

. . .. . . ..........-.....--..-... ........................................-- - - - --....-........................... ** TOTAL **---------------

SRC EQUIP ID DESCRIPTION DEPR CAPT FUEL FOG EQ REP TR WR TR REP TOTA. UOM HOURS
...... .. .....-........ ...... ...... ........... .... .------- --- .----- .------------ - .--------- ----------- ------------ ----------- ----------- ----------- -----------

HYD EXCAV,CRWLR,1.5 CY BKT
LOR,FE,WH, 5-1/4 CY ARTIC,980-C
BLADE,POWER ANGLE TILTFOR D3
DOZER,CWLR,D-3C,PS,(ADD BLADE)
Smatl Toots

14.34 5.11 4.87 1.8 15.56
17.46 7.15 7.97 2.3 15.74
0.75 0.27 0.0 0.82
3.51 1.39 2.14 0.7 6.14
0.46 0.17 0.13 0.0 0.57

41.74
6.54 0.98 58.23

1.92
13.94
1.39

MIL
MIL
MIL
MIL
MIL

H25JD009
L40CA007
T1OCA001
T15CA003
XMIXX020

HR
HR
HR
HR
HR

23
7

14
14
8

1 4 2 9
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U.S. Army Corps of Engineers TIME 16:59:40

PROJECT 11EM2R: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2
1100-EM-2, Waste Site Cost Estimates, REVISED SETTINGS PAGE I

** PROJECT SETTINGS **
............... ----------------------------------------------------------------------------------------------------------------------

ESTIMATE TYPE : A-Crews with

SALES TAX : 7.80%

DATE OF ESCALATION SCHEDULE

PROJECT DIRECT COST COLUMNS

Col Type H L
Rep Width 8 10
Title MHRS LABR

PROJECT INDIRECT COST COLUMNS

Cot Type 0 U
Rep Width 9 9
Title FOOH HOOH

PROJECT OWNER COST COLUMNS

Col Type U U
Rep Width 12 12
Title S & A CONTG

PROJECT BREAKDOWN

PROJECT

Level 1

Level 2

Level 3

Level 4

Level 5

Level 6

ID

ID :

ID :

ID :

ID :

ID

ID

Length

2

2

2

2

4

4

Auto Reprice

10/01/93

E
10
EQUIP

M
12
MAT

U
10
OTHER

P B U
9 9 9

PROF BOND B&O TAX

X
0

(Unused)

X
0

-(Unused)

Trail Level
Sep Title

- WastSite

Feature

SubFeat

CostL

CostL2

CostL3

X
0

(Unused)

2nd View
Order

0

0

0

0

0

0

Owner Cost Level : 1
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U.S. Army Corps of Engineers
PROJECT 11EM2R: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2

1100-EM-2, Waste Site Cost Estimates, REVISED

** PROJECT SETTINGS **

TIME 16:59:40

SETTINGS PAGE 2

2ND VIEW COLUMNS
Quantity Column Width : 10

Col Type
Rep Width
Title

Shadow

X X X'
0 0 0

(Unused) (Unused) (Unused)

x x X

X'
0

(Unused)

x

DETAIL REPORT FORMATTING

PAGE OPTIONS

ROW OPTIONS

COLUMNS OPTIONS

UPS TITLES

Page Break Levels 2
Table of Contents Levels 3

0 1 2345 67

Print Titles at Levels
Print Totals at Levels
Print Notes at Levels

Print Unit Cost Row
Print Page Footer
Show Cost Codes

Print Crew Id
Crew Output
Unit Cost

No. of Levels to Print
Bracket Titles With
Include titles Notes

Y
Y
N
y

Y Y Y Y y N
Y Y Y Y Y N
Y y Y Y Y y Y

:Y
:Y

:Y

:0
:

( N

9

X
0

(Unused)

x

Tue 09 Mar 1993



I T935]Z9

Tue 09 Mar 1993

4

TIME 16:59:40U.S. Army Corps of Engineers
PROJECT.11EM2R: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2

1100-EM-2, Waste Site Cost Estimates, REVISED

** PROJECT SETTINGS **

OTHER REPORT FORMATTING

COLUMN TITLES FOR SUMMARY REPORTS

Column
Column
Coltun
Column
Column

Column
Column
Column
Column
Column

FOOH : JOB OFFICE OVERHEAD
HOOH : HOME OFFICE OVERHEAD
PROF : PROFIT
BOND : PERFORMANCE BOND
B&O TAX : B & 0 AND OTHER TAXES

S & A : S & A
CONTG : CONTINGENCY
(Unused)
(Unused)
(Unused)

STANDARD COLUMN WIDTHS

Quantity Columns : 10
Total cost Columns : 12
Unit Cost Columns : 12

REPORT SELECTION

Project Settings :
Contractor Settings :

Link Listing :

SUMMARY FEATURES

Round Totals Column
Contingency Notes

Show Project Totals

Y
Y
N

: T-Tens
: Yes
- Yes

Measurement Units : Original

REPORT FORMAT TYPE

Direct Indirect Owne

FOR LEVEL (S)

r 0 1 2 3 4 5 6

Detail : Y

Project
Contractor

Division
System

2nd View

Crew
Labor

Equipment

N
Y
N
N
N

Y
Y
Y

Y
Y
N
N

Y

N
N

N
Y
Y

Y
Y
N
N

Y
N
N
N

N
N
N
N

Y
N
N
N

N
N
'4
N

N
N
N
N

Y N N H N N N

SETTINGS PAGE 3
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Tue 09 Mar 1993 U.S. Army Corps of Engineers TIME 16:59:40PROJECT 11EM2R: HANFORD: REMEDIATION - 1.4.10.1.1.23.02.2.2
1100-EM-2, Waste Site Cost Estimates, REVISED SETTINGS PAGE 4

** OWNER SETTINGS **
- --- --- ----- --------------------- *ESCALATN DATE*-*ESCALATN INDEX*----------------------------- -

AMOUNT PERCENT BEGIN END BEGIN END
------------------------------------------------------------------------------------------------------- -----------------------

Project Information Record
A Steam Pad Tank #2

S & A P 20.00
CONTINGENCY P 0.00

A-02 MONITOR, SAMPLE, TEST, ANALYSIS
A-02 06 SAMPLING SOIL, SED & SOLID WASTE
A-02 06 01 SURFACE SOIL
A-02 06 01 01 Soit Samples & Analyses

S&A 0
CONTINGENCY P 25.00

A-10 TANKS/MISC DEMOLITION & REMOVAL
A-10 02 TANK REMOVAL
A-10 02 01 FG UST Tank Excavation & Removal

S & A 0
CONTINGENCY P 25.00 tv

A-10 02 02 Excav/Load Contaminated Soils
S & A 0
CONTINGENCY P 30.00

A-10 02 03 Transport Cont. Soils, Arlington
S & A 0
CONTINGENCY p 25.00

A-10 02 04 PPEquip, Modified Class D
S & A 0
CONTINGENCY P 20.00

A-10 02 05 Site Re-grading
S & A 0
CONTINGENCY P 25.00

B Steam Pad Tank #3
S & A P 20.00
CONTINGENCY P 0.00

B-02 MONITOR, SAMPLE, TEST, ANALYSIS
8-02 06 SAMPLING SOIL, SED & SOLID WASTE
8-02 06 01 SURFACE SOIL
B-02 06 01 01 SoIl Samples & Analyses

S&A 0
CONTINGENCY P 25.00

B-10 TANKS/MISC DEMOLITION & REMOVAL
B-10 02 TANK REMOVAL
B-10 02 01 FG UST Tank Excavation & Removal

S & A 0
CONTINGENCY P 25.00



Tue 09 Mar 1993 U.S. Army Corps of Engineers TIME 16:59:40

PROJECT 11EM2R: HANFORD: REMEDIATION 1.4.10.1.1.23.02.2.2 51100-EM-2, Waste Site Cost Estimates, REVISED SETTINGS PAGE

** OWNER SETTINGS **
- -..-..-- ...--..-.----.--.----------.-------------- ----------------------- *ESCALAN DATE* --- *ESCALATN INDEX*-----------

AMOUNT PERCENT BEGIN END BEGIN END

B-10 02 02 Excav/Load Contaminated Soils
S& A 0
CONTINGENCY P 30.00

8-10 02 03 Transport Cont. Soils, Arlington
S & A 0
CONTINGENCY p 25.00

B-10 02 04 PPEquip, Modified Class D
S& A 0
CONTINGENCY P 20.00

B-10 02 05 Site Re-grading
S & A 0
CONTINGENCY P 25.00

C 700 Area Waste Solvent Tank
S & A P 0.00
CONTINGENCY P 0.00

D Tar Flow

CONTINGENCY

0-02 MONITOR, SAMPLE, TEST, ANALYSIS
D-02 06 SAMPLING SOIL, SED & SOLID WASTE
D-02 06 01 SURFACE SOIL
0-02 06 01 01 SoiL/Waste Samples & Analyses

S & A
CONTINGENCY

0-02 06 01 02 Confirmatory Samples & Analyses
S& A
CONTINGENCY

D-08 SOLIDS COLLECTION & CONTAINMENT
D-08 01 EXCAVATION
D-08 01 01 Excav/Load Contaminated Soils

S & A
CONTINGENCY

0-08 01 02 Transport Cont. Soils, Arlington
S & A
CONTINGENCY

D-08 01 03 PPEquip, Modified Class D
S & A
CONTINGENCY

20.00
0.00

ri

'0
l'J
0%

20.00

20.00

30.00

25.00

20.00
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Tue 09 Mar 1993 U.S. Army Corps of Engineers TIME 16:59:40PROJECT 11EM2R: HANFORO: REMEDIATION - 1.4.10.1.1.23.02.2.2
1100-EM-2, Waste Site Cost Estimates, REVISED SETTINGS PAGE 6

** OWNER SETTINGS **
--------------------------------------------------------------------------- -----------------*ESCALATN DATE* ---*ESCALATN INDEX*----------------------------..- . ------

AMOUNT PERCENT BEGIN END BEGIN END

D-08 01 04 Site Re-grading
S& A 0
CONTINGENCY P 25.00

E Stained Sands
S & A
CONTINGENCY

E-02 MONITOR, SAMPLE, TEST, ANALYSIS
E-02 06 SAMPLING SOIL, SED & SOLID WASTE
E-02 06 01 SURFACE SOIL
E-02 06 01 02 Confirmatory Samples & Analyses

S & A
CONTINGENCY

E-08 SOLIDS COLLECTION & CONTAINMENT
E-08 01 EXCAVATION
E-O8 01 01 Excav/Load Contaminated Soils

S & A
CONTINGENCY

E-08 01 02 Transport Cont. Soils, Arlington
S & A
CONTINGENCY

E-08 01-03 PPEquip, Modified Class D
S & A
CONTINGENCY

E-08 01 04 Site Re-grading
S & A
CONTINGENCY

F Neptunes Potato & Separator Tank
S & A
CONTINGENCY

F-02 MONITOR, SAMPLE, TEST, ANALYSIS
F-02 06 SAMPLING SOIL, SED & SOLID WASTE
F-02 06 01 SURFACE SOIL
F-02 06 01 01 Soil/Waste Samples & Analyses

S & A
CONTINGENCY

F-02 06 01 02 Soil Gas Survey (Contingent)
S & A
CONTINGENCY

G Bus Lot Dry Wells (5)
S & A
CONTINGENCY

20.00
0.00

20.00

30.00

25.00

20.00

25.00

20.00
0.00

20.00

25.00

20.00
0.00
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PROJECT 11EM2R: HANFORD: REMEDIATtON - 1.4.10.1.1.23.02.2.2
1100-EM-2, Waste Site Cost Estimates, REVISED SETTINGS PAGE 7

** OWNER SETTINGS **
..--------------------------------------------- ----- ------------------------ *ESCALATN DATE*---*ESCALAT INDEX*------------------------------------

AMOUNT PERCENT BEGIN END BEGIN END

G-02 MONITOR, SAMPLE, TEST, ANALYSIS
G-02 06 SAMPLING SOIL, SED & SOLID WASTE
G-02 06 01 SURFACE SOIL
G-02 06 01 02 Confirmatory Samples & Analyses

S &A 0
CONTINGENCY P 20.00

G-08 SOLIDS COLLECTION & CONTAINMENT
G-08 01 EXCAVATION
G-08 01 01 Excav/Load Contaminated Soils

S& A 0
CONTINGENCY P 30.00

6-08 01 02 Transport Cont. Soils, Arlington
S& A 0
CONTINGENCY P 25.00

G-08 01 03 PPEquip, Modified Class D
S & A 0
CONTINGENCY P 20.00

G-08 01 04 Site Re-grading
S & A 0
CONTINGENCY P 25.00

OA MOBILIZATION/DEMOB & PREPWORK
S & A P 20.00
CONTINGENCY P 0.00

OA-01 MOBILIZATION AND PREPATORY WORK
OA-01 01 MOB OF EQUIPMENT & PERSONNEL
OA-01 01 01 Mob of Equipment & Facilities

S& A 0
CONTINGENCY P 20.00

OA-01 03 SETUP/CONSTRUCT TEMP FACILITIES
OA-01 03 01 TRAILERS AND BUILDINGS

S & A 0
CONTINGENCY P 25.00

OA-01 03 02 DECONTAMINATION FACILITIES
OA-01 03 02 01 Personnel Decon Facilities

S&A 0
CONTINGENCY P 25.00

OA-01 03 02 02 Equip/Vehicle Decon Facilities
S & A 0
CONTINGENCY P 20.00
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** OWNER SETTINGS **
----------.------- ........----- ----------------- ----------------------- *ESCALATN DATE* --- *ESCALATN INDEX*-------------------------------------

AMOUNT PERCENT BEGIN END BEGIN END------------------------------------------------------------------------- ------------------------------ -------------------------------------------- ........

OA-21 DEMOBILIZATION
OA-21 04 DEMOB OF EQUIPMENT & PERSONNEL
OA-21 04 01 Demob Equipment/Faciiities

S & A 0
CONTINGENCY P 20.00

08 COE GA/SAFETY MONITORING
S & A P 20.00
CONTINGENCY P 20.00

06-91 QA/Safety Monitoring
OB-91 01 QA/Safety Monitoring

S & A 0
CONTINGENCY 0

N'
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PROJECT 11EM2R: HANFORD: REMEDIATION 1.4.10.1.1.23.02.2.2
1100-EM-2, Waste Site Cost Estimates, REVISED SETTINGS PAGE 9

** CONTRACTOR SETTINGS **

AMOUNT PCT PCT S RISK DIFF SIZE PERIOD INVEST ASSIST SUBCON

AA REMEDIAL GENERAL CONTRACTOR

JOB OFFICE OVERHEAD P 15.00
HOME OFFICE OVERHEAD P 5.00
PROFIT P 8.00
PERFORMANCE BOND C (Class: B)
B & 0 AND OTHER TAXES P 1.00

GS Geophysical Survey SubContractor

JOB OFFICE OVERHEAD P 0.00
HOME OFFICE OVERHEAD P 0.00
PROFIT p 0.00
PERFORMANCE BOND P 0.00
B & 0 AND OTHER TAXES P 0.00

SG Soil Gas Sampling SubContractor

JOB OFFICE OVERHEAD P 0.00C
HOME OFFICE OVERHEAD P 0.00
PROFIT P 0.00
PERFORMANCE BOND P 0.00
B & 0 AND OTHER TAXES P 0.00



DOF/RL-92.67

This page left intentionally blank.

APP-200



DOE/RL-92-67

1100-EM-3 OPERABLE UNIT OFFSITE DISPOSAL
ALTERNATiVE COST ESTIMATE

APP-201



DOEIRL-92-67

This page left intentionally blank.

N

z

APP-202



9
Mon 15 Mar 1993

INi23Z4'1 43
U.S. Army Corps of Engineers

PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2
1100-EM-3, Waste Site Cost Estimates, REVISED

TIME 12:01:59

TITLE PAGE 1

HANFORD: REMEDIATION
1.4.10.1.1.23.03.2.2

1100-EM-3 OPERABLE UNIT
WASTE SITE COST ESTIMATES
Revised Quantities/Sites

Designed By:
Estimated By:

Prepared By:

Date:
Est Construction Time:

USACE/CENPW COST ENGR BRANCH

03/10/93
40 Days

M C A C E S G O L D E D I T IO N
Composer GOLD Copyright (C) 1985, 1988, 1990, 1992

by Building Systems Design, Inc.
Release 5.20J



Z' 9! 1 4

Mon 15 Mar 1993 U.S. Army Corps of Engineers TIME 12:01:59
PROJECT.11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2

PROJECT NOTES 1100-EM-3, Waste Site Cost Estimates, REVISED TITLE PAGE 2

................................................................................................................................................----------

HANFORD: 1.4.10.1.1.23.02.2.2 1100-EM-3 Cost Estimate Considerations

This is the structure for the subproject and Operable Unit remediation cost
estimates. The Work Breakdown Structure (WaS) is based on the DOE-HQ WBS and a
site specific remediation was being developed for Hanford.

"1.4.10.1.1" is DOE, Richland Operations, Hanford Environmental Restoration,
Remedial Action.
".23" is the Subproject Lie. 1100-EM)
".02" is the Operable Unit
".2" is Remediation
".2" is Remedial Action

In this MCACES estimate project breakdown, the first level is the individual
Waste Site. The numbers for the next two to three levels (2nd thru 4th) are
from the Hanford Remedial Action WBS. The fourth thru sixth levels are user
defined, being either a Title or cost detail.

The Price Level for the estimate dollars is FY 93. S & A is estimated
at 20%, and consists of NPW's Project Management @ 5%, Construction Management 1
9 10%, and Engineering During Construction @ 5%. See Contingency.Notes (Title -
Page 3) for explanation of Contingency percentages. Contingency was applied
at Level 1 & Level 3/4 in the estimate, to allow use of different percentages
for the various types of work (see Settings for which percentage was applied).
See Detail Page 1 for explanation of Contractor Indirect percentages used.
E&D and Escalation will be added by the NPW-Hanford Project Manager.

List of Waste Sites: 1100-EM-3

1234 Storage Yard (No Remedial Action Planned)
1240 Suspect Spill Area
JA Jones Yard, Hazardous Waste Staging Area (No Remedial Action Planned)
Unplanned Release (of mixed waste) (No Remedial Action Planned)
1208 Sandblast .Area
JA Jones Oil Storage Tanks (2), Unknown volume
1262 Transformer Pad
1262 Solvent Tanks (4), Last contained Carbon Tetrachloride, 20 - 1,125 Gat
1240 Hazardous Waste Staging Area (No Remedial Action Planned)
1240 French Drain
1218 Service Station
1212/1227 Suspect Battery Acid Disposal Area
1226 Suspect Waste Oil Disposal Area
JA Jones Steam Plant Drain Pad

EM-3 Monitoring Wells (5 6 70 LF)

THIS estimate is a revision of the January estimate, based on new quantities
supplied by NPW-EN-EE, 3/9/93.



Mon 15 Map 1993 U.S. Army Corps of Engineers TIME 12:01:59
PROJECT 11EM3R: HANFORD: REMEDIATIONt 1.4.10.1.1.23.03.2.2

CONTINGENCIES 1100-EM-3, Waste Site Cost Estimates, REVISED TITLE PAGE 3

1. Contingency of 15%-25% is normal for this Level of detail, percentage
used based on a high to low confidence in numbers. Use as overall conting-
ency, applied at Level 1, or at lower levels as needed to better define
variable risks/difficutties.

2. Contingency is based on uncertainty of the amount of time required to
do the work represented in the estimate, etc.

3. Contingency is based on the uncertainty of the quantities presented.

4. Contingency based on the unit costs obtained by Vendor and therefore
may be different by the time work will actually be accomplished.
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1100-EM-3, Waste Site Cost Estimates, REVISED
** PROJECT OWNER SUMMARY - LEVEL 1 (Rounded to 1000's) **

TIME 12:32:47

SUMMARY PAGE 1

QUANTITY UO CONTRACT S & A CONTG TOTAL COST UNIT COST NOTES

OA MOBIL!ZATION/DEMOB & PREPWORK
OB COE QA/SAFETY MONITORING
OC EM-03 Monitoring Wells
AA 1240 Suspect Spill Area
SB 1240 French Drain
CC 1212/1227 Suspect Battery Acid
DO 1218 Service Station
EE 1208 Sandblast Area
FF JA Jones Oil Storage Tanks (2)
0G 1262 Transformer Pad
RH 1262 Solvents Tanks (4)
11 1226 Suspect Waste oil Disposal
JJ JA Jones Steam Plant Drain Pad

18,000
25,000

434,000
5,000

11,000
106,000
14,000
92,000
25,000

7,000
28,000

116,000
5,000

889,000HANFORD: REMEDIATION

4,000
5,000

87,000
1,000
2,000
21,000
3,000

18,000
5,000
1,000
6,000

23,000
1,000

178,000

5,000 26,000
6,000 37,000

104,000 626,000
2,000 8,000
3,000 16,000

32,000 159,000
4,000 20,000
28,000 138,000
7,000 38,000
2,000 11,000
8,000 42,000
35,000 175,000
2,000 8,000

237,000 1,304,000

Wed 24 Mar 1993

2
2



Wed 24 Mar 1993 U.S. Army Corps of Engineers
PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED
** PROJECT OWNER SUMMARY - LEVEL 2 (Rounded to 10's) **

TIME 12:20:10

SUMMARY PAGE 2

QUANTITY UOM CONTRACT S & A CONTG TOTAL COST UNIT COST NOTES---------------------------------------------------- ------------------------------------------ ------------------------------------------------

OA MOBILIZATION/DEMOS & PREPWORK

GA-01 MOBILIZATION AND PREPATORY WORK
OA-21 DEMOBILIZATION

MOBILIZATION/DEMOB & PREPWORK

10,310
7,770

18,080

2,060
1,550

3,620

2,880
1,860

4,750

OB COE QA/SAFETY MONITORING

08-91 QA/Safety Monitoring

COE QA/SAFETY MONITORING

OC EM-03 Monitoring Wells

OC-02 MONITOR, SAMPLE, TEST, ANALYSIS

EM-03 Monitoring Welts

AA 1240 Suspect SpitL Area

AA-02 MONITOR, SAMPLE, TEST, ANALYSIS
AA-08 SOLIDS COLLECTION & CONTAINMENT

1240 Suspect spill Area

BB 1240 French Drain

88-02 MONITOR, SAMPLE, TEST, ANALYSIS
BB-08 SOLIDS COLLECTION & CONTAINMENT

1240 French Drain

CC 1212/1227 Suspect Battery Acid

CC-02 MONITOR, SAMPLE, TEST, ANALYSIS
CC-08 SOLIDS COLLECTION & CONTAINMENT

1212/1227 Suspect Battery Acid

DO 1218 Service Station

DD-02 MONITOR, SAMPLE, TEST, ANALYSIS
DD-10 TANKS/MISC DEMOLITION & REMOVAL

25,500

25,500

434,400

434,400

2,330
3,140

5,470

710
10,240

10,960

2,830
103,250

106,080

1,940
11,810

5,100

5,100

86,880

86,880

470
630

1,090

140
2,050

2,190

570
20,650

21,220

390
2,360

6,120

6,120

104,260

104,260

560
950

1,510

170
3,020

3,190

680
31,100

31,780

490
3,490

15,260
11,190

26,450

36,720

36,720 2

625,540

625,540

3,360
4,720

8,080

1,030
15,310

16,340

4,080
155,000

159,070

2,820
17,660

/

9 3 12 9 3 4 1 A ( 0
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1100-EM-3, Waste Site Cost Estimates, REVISED
** PROJECT OWNER SUMMARY - LEVEL 2 (Rounded to 10's) **

TIME 12:20:10

SUMMARY PAGE 3

QUANTITY UOM CONTRACT S & A CONTG TOTAL COST UNIT COST NOTES

1218 Service Station

EE 1208 SandbLast Area

EE-02 MONITOR, SAMPLE, TEST, ANALYSIS
EE-08 SOLIDS COLLECTION & CONTAINMENT

1208 Sandblast Area

FF JA Jones OIL Storage Tanks (2)

FF-02 MONITOR, SAMPLE, TEST, ANALYSIS
FF-10 TANKS/MISC DEMOLITION & REMOVAL

JA Jones Oft Storage Tanks (2)

13,750 2,750 3,980 20,480

2,420
89,790

92,210

2, 130
23,350

25,480

780
6,420

7,210

2,820
25,520

28,340

2,160
114,190

116,360

5,260

5,260

889,110

GG 1262 Transformer Pad

GG-02 MONITOR, SAMPLE, TEST, ANALYSIS
GG-08 SOLIDS COLLECTION & CONTAINMENT

1262 Transformer Pad

HH 1262 Solvents Tanks (4)

HH-02 MONITOR, SAMPLE, TEST, ANALYSIS
HH-10 TANKS/MISC DEMOLITION & REMOVAL

1262 SoLvents Tanks (4)

II 1226 Suspect Waste OIL DisposaL

11-02 MONITOR, SAMPLE, TEST, ANALYSIS
11-08 SOLIDS COLLECTION & CONTAINMENT

1226 Suspect Waste OIL Disposal

JJ JA Jones Steam PLant Drain Pad

JJ-02 MONITOR, SAMPLE, TEST, ANALYSIS

JA Jones Steam PLant Drain Pad

HANFORD: REMEDIATION

480
17,960

18,440

430
4,670

5,100

160
1,280

1,440

560
5,100

5,670

430
22,840

23,270

1,050

1,050

177,820

580
26,950

27,530

560
6,900

7,460

190
1,870

2,060

680
7,490

8,170

520
34,360

34,880

1,540

1,540

237,230

3,490
134,700

138,190

3,120
34,920

38,040

1,130
9,580

10,710

4,050
38,120

42,180

3,120
171,400

174,510

7,860

7,860

1,304,160
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PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED
** PROJECT OWNER SUMMARY - LEVEL 4 (Rounded to 10's) **

Wed 24 Mar 1993 TIME 12:20:10

SUMMARY PAGE 4

QUANTITY UM CONTRACT S & A CONTG TOTAL COST UNIT COST NOTES------------------------------ ----------------------------------------------------- ........------------------------------------------------ --------- ..

OA MOBILIZATION/DEMOB & PREPWORK

OA-01 MOBILIZATION AND PREPATORY WORK

OA-01 01 MOB OF EQUIPMENT & PERSONNEL

OA-01 01 01 Mob of Equipment & Facilities

MOB OF EQUIPMENT & PERSONNEL

OA-01 03 SETUP/CONSTRUCT TEMP FACILITIES

0A-01 03 01 TRAILERS AND BUILDINGS
OA-01 03 02 DECONTAMINATION FACILITIES

100.00 HR

SETUP/CONSTRUCT TEMP FACILITIES

MOBILIZATION AND PREPATORY WORK

OA-21 DEMOBILIZATION

OA-21 04 DEMOB OF EQUIPMENT 8 PERSONNEL

OA-21 04 01 Demob Equipment/FaciLities

DEMOB OF EQUIPMENT & PERSONNEL

DEMOBILIZATION

MOBILIZATION/DEMOB & PREPWORK

OB COE QA/SAFETY MONITORING

3,500

3,500

3 780
3,030

6,810

10,310

7,770

7,770

7,770

18,080

700

700

760
610

1,360

2,060

1,550

1,550

1,550

3,620

840

840

1,140
910

2 040

2,880

1,860

1,860

1,860

4,750

5,040

5,040

5,680
4,540

105220

15,260

11,190

11,190

11,190

26,450

1,3

56.77 2,3

-

1,2

08-91 GA/Safety Monitoring

08-91 01 QA/Safety Monitoring

QA/Safety Monitoring

QA/Safety Monitoring

COE QA/SAFETY MONITORING

6.00 WK 25,500

25,500

25,500

OC EM-03 Monitoring Welts

OC-02 MONITOR, SAMPLE, TEST, ANALYSIS

5,100

5,100

5,100

6,120

6,120

6,120

36,720

36,720

36,720

6119.64

2
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PROJECT 11EM3R: HANFORD: REMEDIA1ION 1.4.10.1.1.23.03.2.2
1100-EM-3, Waste Site Cost Estimates, REVISED

** PROJECT OWNER SUMMARY - LEVEL 4 (Rounded to 10's) **

QUANTITY UOM CONTRACT S & A CONTO TOTAL COST

TIME 12:20:10

SUMMARY PAGE 5

UNIT COST NOTES

OC-02 04 MONITORING WELLS

OC-02 04 01 WELL DRILLING & CONSTRUCTION

MONITORING WELLS

OC-02 05 SAMPLING S.W./GROUND WATER/L.W.

OC-02 05 02 GROUND WATER Sampling

SAMPLING S.W./GROUND WATER/L.W.

MONITOR, SAMPLE, TEST, ANALYSIS

EN-03 Monitoring Welts

AA 1240 Suspect Spill Area

AA-02 MONITOR, SAMPLE, TEST, ANALYSIS

AA-02 06 SAMPLING SOIL, SED & SOLID WASTE

AA-02 06 01 SURFACE SOIL

SAMPLING SOIL, SED & SOLID WASTE

MONITOR, SAMPLE, TEST, ANALYSIS

AA-08 SOLIDS COLLECTION & CONTAINMENT

AA-08 01 EXCAVATION

AA-08
AA-08
AA-08
AA-08

01 01
01 02
01 03
01 04

Excav/Load Contaminated Soils
Transport Cont. Soils, Arlington
PPEquip, Modified Class D
Site Re-grading

EXCAVATION

SOLIDS COLLECTION & CONTAINMENT

1240 Suspect Spil( Area

5.00 EA 395,090

395,090

20.00 EA 39,310

39,310

434,400

434,400

2,330

2,330.

2,330

5.00 CY
5.00 CY
0.50 DAY

210
2,260

510
160

3,140

3,140

5,470

BB 1240 French Drain

68-02 MONITOR, SAMPLE, TEST, ANALYSIS

Wed 24 Mar 1993

113787.02568,940

568,940

56,610

56,610

625,540

625,540

2830.33 1,4

79,020

79,020

7,860

7,860

86,880

86,880

470

470

470

40
450
100
30

630

630

1,090

94,820

94,820

9,430

9,430

104,260

104,260

560

560

560

100
680
120
50

950

950

1,510

2

ON

3,360

3,360

3,360

70.61
676.55

1471.88

2,3
3,4
1,2
2,3

350
3,380

740
250

4,720

4,720

8,080



9 ~1 A

Wed 24 Mar 1993 U.S. Army Corps of Engineers
PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED
** PROJECT OWNER SUMMARY - LEVEL 4 (Rounded to 10's) **

TIME 12:20:10

SUMMARY PAGE 6

QUANTITY UOM CONTRACT S & A CONTG TOTAL COST UNIT COST NOTES----------------------------------------- --------- -------------- ----------------------............................. --------- ----- ---------------

BB-02 06 SAMPLING SOIL, SED & SOLID WASTE

BB-02 06 01 SURFACE SOIL 710 140 170 1,030

SAMPLING SOIL, SED & SOLID WASTE 710 140 170 1,030

MONITOR, SAMPLE, TEST, ANALYSIS 710 140 170 1,030

SB-08 SOLIDS COLLECTION & CONTAINMENT

B6-08 01 EXCAVATION

BB-08 01 01
BB-08 01 02
B9-08 01 03
88-08 01 04

Excav/Load Contaminated SoiLs
Transport Cont. Soils, Arlington
PPEquip, Modified Class D
Site Re-grading

20.00 CY
20.00 CY

1.00 DAY

EXCAVATION

SOLIDS COLLECTION & CONTAINMENT

1240 French Drain

CC 1212/1227 Suspect Battery Acid

CC-02 MONITOR, SAMPLE, TEST, ANALYSIS

CC-02 06 SAMPLING SOIL, SED & SOLID WASTE

CC-02 06 01 SURFACE SOIL

SAMPLING SOIL, SED & SOLID WASTE

MONITOR, SAMPLE, TEST, ANALYSIS

CC-08 SOLIDS COLLECTION & CONTAINMENT

CC-08 01 EXCAVATION

170
8 890
1,020

160

10 240

10,240

10,960

2,830

2,830

2,830

30
1,780

200
30

2,050

2,050

2,190

570

570

570

60
2,670

250
50

3,020

3,020

3,190

680

680

680

270
13,330
1,470

250

15,310

15,310

16,340

13.28
666.59

1471.88

2,3
3,4
1,2
2,3

4,080

4,080

4,080

Excav/Load Contaminated Soils
Transport Cont. Soils, Arlington
PPEquip, Modified Class 0
Site Re-grading

EXCAVATION

250.00 CY 840
250.00 CY 101,740

0.50 DAY 510
160

103,250

CC-08
CC-08
CC-08
CC-08

01 01
01 02
01 03
01 04

170
20,350

100
30

20,650

400
30,520

120
50

31,100

1,420
152,600

740
250

155,000

5.66
610.41

1471.88

2,3
3,4
1,2
2,3
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PROJECT 1lEM3R: HANFORD: REMEDIATiN 1.4.10.1.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED SUMMARY PAGE 7
** PROJECT OWNER SUMMARY - LEVEL 4 (Rounded to 10's) **

QUANTITY UOM CONTRACT S & A CONTG TOTAL COST UNIT COST NOTES

SOLIDS COLLECTION & CONTAINMENT 103,250 20,650 31,100 155,000

1212/1227 Suspect Battery Acid 106,080 21,220 31,780 159,070

00 1218 Service Station

D-02 MONITOR, SAMPLE, TEST, ANALYSIS

D-02 06 SAMPLING SOIL, SED & SOLID WASTE

DD-02 06 01 SURFACE SOIL

SAMPLING SOIL, SED & SOLID WASTE

DD-02 11 GEOTECHNICAL TESTING

D-02 11 01 Geophysical Survey

GEOTECHNICAL TESTING

MONITOR, SAMPLE, TEST, ANALYSIS

OD-10 TANKS/MISC DEMOLITION & REMOVAL

DD-10 02 TANK REMOVAL

DD-10 02 01 UST Tank Excavation & Removal
DD-10 02 02 Excav/Load Contaminated Soils
DD-10 02 03 Transport Cont. Soils, Arlington
00-10 02 04 PPEquip, Modified C(ass D
D-10 02 05 Site Re-grading

TANK REMOVAL

TANKS/MISC DEMOLITION & REMOVAL

1218 Service Station

EE 1208 Sandblast Area

EE-02 MONITOR, SAMPLE, TEST, ANALYSIS

EE-02 06 SAMPLING SOIL, SED & SOLID WASTE

EE-02 06 01 SURFACE SOIL

1.00 EA

1.00 EA
20.00 CY
20.00 CY

1.00 DAY
0.50 DAY

1,570

1,570

370

370

1,940

1,400
170

8,890
1,020

330

11,810

11,810

13,750

310

310

70

70

390

280
30

1,780
200
70

2,360

2,360

2,750

380

380

110

110

490

420
60

2,670
250
100

3,490

3,490

3,980

2,260

2,260

560

560

2,820

2, 100
270

13,330
1,470

490

17,660

17,660

20,480

557.78 2,4 Q

2099.36 2,3
13.28 2,3

666.59 3,4
1471.88 1,2
980.37 2,3

480 580 3,4902,420



9Z3i<2~34

U.S. Army Corps of Engineers
PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED
** PROJECT OWNER SUMMARY - LEVEL 4 (Rounded to 10's) **

TIME 12:20:10

SUMMARY PAGE 8

QUANTITY UOM CONTRACT S & A CONTG TOTAL COST UNIT COST NOTES. -.. -.-..---......----..-- ..- ..........- .....- __---------------- ------------------------ ------------- ---------------------------------------------------

SAMPLING SOIL, SED & SOLID WASTE

MONITOR, SAMPLE, TEST, ANALYSIS

EE-08 SOLIDS COLLECTION & CONTAINMENT

EE-08 01 EXCAVATION

01 01
01 02
01 03
01 04

Excav/Load Contaminated Soils
Transport Cont. Soils, Arlington
PPEquip, Modified Class D
Site Re-grading

EXCAVATION

SOLIDS COLLECTION & CONTAINMENT

1208 Sandblast Area

210.00 CY
210.00 CY

1.50 DAY

2,420 480 580 3,490

2,420

1,790
85,820

1,530
650

89,790

480 580 3,490

360 640
17,160 25,750

310 370
130 200

17,960 26,950

2,790
128,730

2,210
980

134,700

13.28
612.99

147%88

89,790 17,960 26,950 134,700

92,210 18,440 27,530 138,190

FF JA Jones Oil Storage Tanks (2)

FF-02 MONITOR, SAMPLE, TEST, ANALYSIS

FF-02 06 SAMPLING SOIL, SED & SOLID WASTE

FF-02 06 01 SURFACE SOIL 1,390 280 330 2,000
SAMPLING SOIL, SED & SOLID WASTE 1,390 280 330 2,000

FF-02 11 GEOTECHNICAL TESTING

FF-02 11 01 Geophysical Survey

GEOTECHNICAL TESTING

2.00 EA 740 150

740

2,130MONITOR, SAMPLE, TEST, ANALYSIS

FF-10 TANKS/MISC DEMOLITION & REMOVAL

FF-10 02 TANK REMOVAL

220 1,120

150 220

430 560

557.78 2,4

1,120

3,120

UST Tank Excavation & Removal
Excav/Load Contaminated Soils
Transport Cont. Soils, Arlington
PPEquip, Modifled 0lass D
Site Re-grading

4 5 6

EE-08
EE-08
EE-08
EE-08

2,3
3,4
1,2
2,3

C

FF-10
FF-10
FF-10
FF-10
FF-10

02
02
02
02
02

01
02
03
04
05

2.00
40.00
40.00
2.00
1.00

EA
CY
CY
DAY
DAY

3,460
340

16,850
2,040

650

690
70

3,370
410
130

1,040
120

5,050
490
200

5,190
530

25,270
2,940

980

2597.38
13.28

631.73
1471.88
980.37

2,3
2,3
3,4
1:2
2,3

Wed 24 Mar 1993

----- --------
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Wed 24 Mar 1993 U.S. Army Corps of Engineers TIME 12:20:10
PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED SUMMARY PAGE 9
** PROJECT OWNER SUMMARY - LEVEL 4 (Rounded to 10's) **

QUANTITY UOM CONTRACT S & A CONTG TOTAL COST UNIT COST NOTES

TANK REMOVAL 23,350 4,670 6,900 34,920

TANKS/MISC DEMOLITION & REMOVAL 23,350 4,670 6,900 34,920

JA Jones Oil Storage Tanks (2) 25,480 5,100 7,460 38,040

GG 1262 Transformer Pad

GG-02 MONITOR, SAMPLE, TEST, ANALYSIS

GG-02 06 SAMPLING SOIL, SED & SOLID WASTE

GG-02 06 01 SURFACE SOIL

SAMPLING SOIL, SED & SOLID WASTE

MONITOR, SAMPLE, TEST, ANALYSIS

GG-08 SOLIDS COLLECTION & CONTAINMENT

GG-08 01 EXCAVATION

GG-08 01 01 Excav/Load Cont. SotI & Conc Pad
GG-08 01 02 Transport Cont. Soils, Arlington
GG-08 01 03 PPEquip, Modified Class D
GG-08 01 04 Site Re-grading

EXCAVATION

SOLIDS COLLECTION & CONTAINMENT

1262 Transformer Pad

HH 1262 SoLvents Tanks (4)

HH-02 MONITOR, SAMPLE, TEST, ANALYSIS

HH-02 06 SAMPLING SOIL, SED & SOLID WASTE

HH-02 06 01 SURFACE SOIL

SAMPLING SOIL, SED & SOLID WASTE

MONITOR, SAMPLE, TEST, ANALYSIS

HH-10 TANKS/MISC DEMOLITION & REMOVAL

780 160 190 1,130

780 160 190 1,130

780 160 190 1,130

10.00 CY
10.00 CY
1.00 DAY

90
4,980
1,020

330

6,420

6,420

7,210

20
1,000

200
70

1,280

1,280

1,440

30
1,490

250
100

1,870

1,870

2,060

140
7,470
1,470

490

9.580

9,580

10,710

2,820 560 680 4,050

2,820 560 680 4,050

2,820 560 680 4,050

14.4a
747.11.
1471.88

2,3
3,4
1,2
2,3



Wed 24 Mar 1993 U.S. Army Corps of Engineers
PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED
** PROJECT OWNER SUMMARY - LEVEL 4 (Rounded to 10's) **

TIME 12:20:10

SUMMARY PAGE 10

QUANTITY UOM CONTRACT S & A CONTG TOTAL COST UNIT COST
--------------------------------------- -------------------------------------- ------------ -------

HH-10 02 TANK REMOVAL

NH-10 02 01
HH-10 02 02
NH-10 02 03
NH-10 02 04
HH-10 02 05

UST Tank Excavation & Removal
Excav/Load Contaminated Soils
Transport Cont. Soils, Arlington
PPEquip, Modified Class D
Site Re-grading

4.00
40.00
40.00
3.00
1.00

EA
CY
CY
DAY
DAY

TANK REMOVAL

TANKS/MISC DEMOLITION & REMOVAL

1262 Solvents Tanks (4)

11 1226 Suspect Waste Oil Disposal

11-02 MONITOR, SAMPLE, TEST, ANALYSIS

11-02 06 SAMPLING SOIL, SED & SOLID WASTE

11-02 06 01 SURFACE SOIL

SAMPLING SOIL, SED & SOLID WASTE

MONITOR, SAMPLE, TEST, ANALYSIS

11-08 SOLIDS COLLECTION & CONTAINMENT

11-08 01 EXCAVATION

4,620
340

16,850
3,070

650

25,520

25,520

28,340

2,160

2,160

2,160

920
70

3,370
610
130

5,100

5,100

5,670

430

430

430

01 01 Excav/Load Contaminated Soils
01 02 Transport Cont. Soils, Arlington
01 03 PPEquip, Modified Class D
01 04 Site Re-grading

EXCAVATION

SOLIDS COLLECTION & CONTAINMENT

1226 Suspect Waste Oil Disposal

275.00 CY 930
275.00 CY 112,080

1.00 DAY 1,020
160

114,190.

114,190

116,360

JJ JA Jones Steam Plant Drain Pad

JJ-02 MONITOR, SAMPLE, TEST, ANALYSIS

JJ-02 06 SAMPLING SOIL, SED & SOLID WASTE

JJ-02 06 01 SURFACE SOIL 610 120 150 880

/

NOTES

1731.59
13.28

631.73
1471.88
980.37

6,930
530

25,270
4,420

980

38,120

38,120

42,180

2,3
2,3
3,4
1,2
2,3

1,390
120

5,050
740
200

7,490

7,490

8,170

520

520

520

11-08
11-08
11-08
11-08

3,120

3,120

3,120

190
22,420

200
30

22,840

22,840

23,270

5.66
611.35
1471.88

450
33,620

250
50

34,360

34,360

34,880

(

1,560
168,120
1,470

250

171,400

171,400

174,510

2,3
3,4
1,2
2,3

(A *\

1 2 01 23 4 4 5 8



Wed 24 Mar 1993 U.S. Army Corps of Engineers TIME 12:20:10
PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED SUMMARY PAGE 11
** PROJECT OWNER SUMMARY - LEVEL 4 (Rounded to 10's) **

QUANTITY UOM CONTRACT S & A CONTG TOTAL COST UNIT COST NOTES

SAMPLING SOIL, SED & SOLID WASTE 610 120 150 880

JJ-02 11 GEOTECHNICAL TESTING

JJ-02 11 01 Geophysical Survey

GEOTECHNICAL TESTING

MONITOR, SAMPLE, TEST, ANALYSIS

JA Jones Steam Plant Drain Pad

HANFORD: REMEDIATION

1.00 EA 4,650 930 1,390 6,970

4,650 930 1,390 6,970

5,260 1,050 1,540 7,860

5,260 1,050 1,540 7,860

889,110 177,820 237,230 1,304,160

6972.24 2,4
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Wed 24 Mar 1993 U.S. Army Corps of Engineers
PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED
** PROJECT INDIRECT SUMMARY - LEVEL 1 (Rounded to 10's) **

TIME 12:20:10

SUMMARY PAGE 12

QUANTITY UOM DIRECT FOCH HOOK PROF BOND B&O TAX TOTAL COST UNIT COST........... .......-... .-.........-------------........ -...... ................ .. - .............- .............. ........- ------ -------------------------------

OA
08
OC
AA
s
CC
DD
EE
FF
GG
HH
IIJ1

MOBILIZATION/DEMOB.& PREPWORK
COE QA/SAFETY MONITORING
EM-03 Monitoring Welts
1240 Suspect Spilt Area
1240 French Drain
1212/1227 Suspect Battery Acid
1218 Service Station
1208 SandbLast Area
JA Jones Oil Storage Tanks (2)
1262 Transformer Pad
1262 SoLvents Tanks (4)
1226 Suspect Waste OiL Disposal
JA Jones Steam Plant Drain Pad

13,620
19,200

327,100
4,120
8,250

79,880
10,350
69,440
19,190
5,430

21,340
87,620
3,960

2,040
2,880

49,070
620

1,240
11,980

1,550
10,420
2,880

810
3,200

13,140
590

780
1,100

18,810
240
470

4,590
600

3,990
1,100

310
1,230
5,040

230

1,320
1,850

31,600
400
800

7,720
1,000
6,710
1,850

520
2,060
8,460

380

150
210

3,530
40
90

860
110
750
210
60

230
950
40

180
250

4,300
50

110
1,050

140
910
250
70

280
1,150

50

18,980
25,500

434,400
5,470

10,960
106,080

13,750
92,210
25,480
7,210

28,340
116,360

5,260
HANFORD: REMEDIATION
S & A

SUBTOTAL
CONTINGENCY

TOTAL INCL OWNER COSTS

669,480 100,420 38,500 64,670 7,230 8,800 889,110
177,820

1,066,930
237,230

1,304,160

K
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PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2
1100-EM-3, Waste Site Cost Estimates, REVISED

** PROJECT INDIRECT SUMMARY - LEVEL 2 (Rounded to 10's) **

TIME 12:20:10

SUMMARY PAGE 13

QUANTITY UOM DIRECT FOOH MOOH PROF BOND B&0 TAX TOTAL COST
..................------..............-...-...............-.....--.......................-.........-- .....- ....---------------

OA MOBILIZATION/DEMOB & PREPWORK

OA-01 MOBILIZATION AND PREPATORY WORK
OA-21 DEMOBILIZATION

MOBILIZATION/DEMOB & PREPWORK

0B COE QA/SAFETY MONITORING

08-91 GA/Safety Monitoring

COE QA/SAFETY MONITORING

OC EM-03 Monitoring Welts

OC-02 MONITOR, SAMPLE, TEST, ANALYSIS

EM-03 Monitoring Welts

AA 1240 Suspect SpiLt Area

AA-02 MONITOR, SAMPLE, TEST, ANALYSIS
AA-08 SOLIDS COLLECTION & CONTAINMENT

1240 Suspect Spill Area

BB 1240 French Drain

BB-02 MONITOR, SAMPLE, TEST, ANALYSIS
OB-08 SOLIDS COLLECTION & CONTAINMENT

1240 French Drain

CC 1212/1227 Suspect Battery Acid

CC-02 MONITOR, SAMPLE, TEST, ANALYSIS
CC-08 SOLIDS COLLECTION & CONTAINMENT

1212/1227 Suspect Battery Acid

7,770
5,850

13,620

19,200

19,200

327,100

327,100

1,760
2,360

4,120

540
7,710

8,250

2,130
77,750

79,880

1,160
880

2,040

2,880

2,880

49,070

49,070

260
350

620

80
1,160

1,240

320
11,660

11,980

450 750 80
340 570 60

780 1,320 150

1,100

1,100

18,810

18,810

100
140

240

30
440

470

120
4,470

4,590

1,850

1,850

31,600

31,600

170
230

400

50
750

800

210
7,510

7,720

100
80

180

210 250

210 250

3,530

3,530

20
30

40

10
80

90

20
840

860

4,300

4,300

20
30

50

10
100

110

30
1,020

1,050

10,310
7,770

18,080

25,500

25,500

434,400

434,400

2,330
3,140

5,470

710
10,240

10,960

2,830
103,250

106,080

DD 1218 Service Station

DD-02 MONITOR, SAMPLE, TEST, ANALYSIS
DD-10 TANKS/MISC DEMOLITION & REMOVAL

1,460 220 80 140 20 20 1,940
8,890 1,330 510 860 100 120 11,810

UNIT COST
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Wed 24 Mar 1993 U.S. Army Corps of Engineers
PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED
** PROJECT INDIRECT SUMMARY - LEVEL 2 (Rounded to 10's) **

TIME 12:20:10

SUMMARY PAGE 14

QUANTITY UOM DIRECT FOOH HOOH PROF BOND B&O TAX TOTAL COST UNIT COST---------------------------------------------------------------............-.....................-............---...-.............. -..-.....................

1218 Service Station 10,350 1,550 600 1,000 110 140 13,750

EE 1208 Sandblast Area

EE-02 MONITOR, SAMPLE, TEST, ANALYSIS
EE-08 SOLIDS COLLECTION & CONTAINMENT

1208 Sandblast Area

FF JA Jones Oil Storage Tanks (2)

FF-02 MONITOR, SAMPLE, TEST, ANALYSIS
FF-10 TANKS/MISC .DEMOLITION & REMOVAL

JA Jones OIl Storage Tanks (2)

GG 1262 Transformer Pad

GG-02 MONITOR, SAMPLE, TEST, ANALYSIS
GG-08 SOLIDS COLLECTION & CONTAINMENT

1262 Transformer Pad

NH 1262 Solvents Tanks (4)

HH-02 MONITOR, SAMPLE, TEST, ANALYSIS
HH-10 TANKS/MISC DEMOLITION & REMOVAL

1262 Solvents Tanks (4)

II 1226 Suspect Waste Oil Disposal

11-02 MONITOR, SAMPLE, TEST, ANALYSIS
11-08 SOLIDS COLLECTION & CONTAINMENT

1226 Suspect Waste Oil Disposal

JJ JA Jones Steam Plant Drain Pad

JJ-02 MONITOR, SAMPLE, TEST, ANALYSIS

JA Jones Steam Plant Drain Pad

HANFORD: REMEDIATION

1,820
67,610

69,440

1,610
17,580

19,190

590
4,840

5,430

2,120
19,220

21,340

1,630
85,990

87,620

3,960

3,960

669,480

270
10,140

10,420

240
2,640

2,880

90
730

810

320
2,880

3,200

240
12,900

13,140

590

590

100,420

100
3,890

3,990

90
1,010

1,100

30
280

310

120
1,110

1,230

180
6,530

6,710

160
1,700

1,850

60
470

520

200
1,860

2,060

90 160
4,940 8,310

5,040 8,460

230

230

38,500

380

380

64,670

20
730

750

20
190

210

10
50

60

20
210

230

20
890

910

2,420
89,790

92,210

20 2,130
230 23,350

250 25,480

10
60

70

30
250

280

20 20
930 1,130

950 1,150

40

40

7,230

50

50

8,800

780
6,420

7,210

2,820
25,520

28,340

2,160
114,190

116,360

5,260

5,260

889,110
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PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2
1100-EM-3, Waste Site Cost Estinatef, REVISED SUMMARY PAGE 15

** PROJECT INDIRECT SUMMARY - LEVEL 2 (Rounded to 10's) **

QUANTITY UOM DIRECT FOOH HOH PROF BOND B&O TAX TOTAL COST UNIT COST

S & A 177,B20

SUBTOTAL 1,066,930
CONTINGENCY 237,230

TOTAL INCL OWNER COSTS 1,304,160
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Wed 24 Mar 1993 U.S. Army Corps of Engineers
PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED
** PROJECT INDIRECT SUMMARY - LEVEL 4 (Rounded to 10's) **

TIME 12:20:10

SUMMARY PAGE 16

QUANTITY UOM DIRECT FOOH HOOH PROF BOND B&O TAX TOTAL COST UNIT COST..-....-......-.-..-....-.....-.-- ....-.-..--..------------------------------------------------------------------------- ------------------------- --------

OA MOBILIZATION/DEMOB & PREPWORK

OA-01 MOBILIZATION AND PREPATORY WORK

OA-01 01 MOB OF EQUIPMENT & PERSONNEL

OA-01 01 01 Mob of Equipment & FaciLities

MOB OF EQUIPMENT & PERSONNEL

OA-01 03 SETUP/CONSTRUCT TEMP FACILITIES

OA-01 03 01 TRAILERS AND BUILDINGS
OA-01 03 02 DECONTAMINATION FACILITIES

SETUP/CONSTRUCT TEMP FACILITIES

,MOBILIZATION AND PREPATORY WORK

OA-21 DEMOBILIZATION

OA-21 04 DEMOS OF EQUIPMENT & PERSONNEL

OA-21 04 01 Demob Equipment/Facitities

DEMOS OF EQUIPMENT & PERSONNEL

DEMOBILIZATION

MOBILIZATION/DEMOB & PREPWORK

100.00 HR

2,640

2,640

2,850
2,280

5,130

7,770

5,850

5,850

5,850

13,620

400

400

150

150

430 160
340 130

770 290

1,160 450

880

880

880

2,040

340

340

340

780

08 COE QA/SAFETY MONITORING

0B-91 QA/Safety Monitoring

0B-91 01 QA/Safety Monitoring

QA/Safety Monitoring

QA/Safety Monitoring

COE GA/SAFETY MONITORING

6.00 WK 19,200

19,200

19,200

2,880

2,880

2,880

1,100

1,100

1,100

1,850

1,850

1,850

210

210

210

250

250

250

25,500

25,500

25,500

4249.75

OC EM-03 Monitoring WeLts

OC-02 MONITOR, SAMPLE, TEST, ANALYSIS

*( 
>

3,500

3,500

250

250

280
220

500

750

570

570

570

1,320

30

30

30
20

60

80

60

60

60

150

30

30

40
30

70

100

80

80

80

180

37.85

C1

3,780
3,030

6,810

10,310

7,770

7,770

7,770

18,080
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PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED
** PROJECT INDIRECT SUMMARY - LEVEL 4 (Rounded to 10's) **

TIME 12:20:10

SUMMARY PAGE 17

QUANTITY UOM DIRECT FO-H H02H PROF BOND B&O TAX TOTAL COST UNIT COST

OC-02 04 MONITORING WELLS

OC-02 04 01 WELL DRILLING & CONSTRUCTION

MONITORING WELLS

OC-02 05 SAMPLING S.W./GROUND WATER/L.W.

0C-02 05 02 GROUND WATER Sampling

SAMPLING S../GROUND WATER/L.W.

MONITOR, SAMPLE, TEST, ANALYSIS

EM-03 Monitoring Wells

AA 1240 Suspect SpiLL Area

AA-02 MONITOR, SAMPLE, TEST, ANALYSIS

AA-02 06 SAMPLING SOIL, SED & SOLID WASTE

AA-02 06 01 SURFACE SOIL

SAMPLING SOIL, SED & SOLID WASTE

MONITOR, SAMPLE, TEST, ANALYSIS

AA-08 SOLIDS COLLECTION & CONTAINMENT

AA-08 01 EXCAVATION

AA-08 01 01 Excav/Load Contaminated Soils
AA-08 01 02 Transport Cont. Soils, ArLington
AA-08 01 03 PPEquip, Modified CLass 0
AA-08 01 04 Site Re-grading

EXCAVATION

SOLIDS COLLECTION & CONTAINMENT

1240 Suspect SpilL Area

BB 1240 French Drain

68-02 MONITOR, SAMPLE, TEST, ANALYSIS

5.00 EA 297,500

297,500

20.00 EA 29,600

29,600

327,100

327,100

1,760

1,760

1,760

5.00 CY
5.00 CY
0.50 DAY

160
1,700

380
120

2,360

2,360

4,120

44,630

44,630

17,110

17,110

4,440 1,700

4,440 1,700

49,070 18,810

49,070 18,810

260

260

260

20
250
60
20

350

350

620

100

100

100

10
100
20
10

140

140

240

Wed 24 Mar 1993

395,090

395,090

39,310

39,310

434,400

434,400

79018.77

1965.51

-

28,740

28,740

2,860

2,860

31,600

31,600

170

170

170

20
160
40
10

230

230

400

3,210

3,210

320

320

3,530

3,530

20

20

20

0
20
0
0

30

30

40

3,910

3,910

390

390

4,300

4,300

20

20

20

0
20
10
0

30

30

50

2,330

2,330

2,330

42.03
451.03

1022.14

210
2,260

510
160

3,140

3,140

5,470
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PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED
** PROJECT INDIRECT SUMMARY - LEVEL 4 (Rounded to 10's)

TIME 12:20:10

SUMMARY PAGE 18

QUANTITY UOM DIRECT FOOH HOOH PROF BOND B&O TAX TOTAL COST UNIT COST

BO-02 06 SAMPLING SOIL, SED & SOLID WASTE

88-02 06 01 SURFACE SOIL

SAMPLING SOIL, SED & SOLID WASTE

MONITOR, SAMPLE, TEST, ANALYSIS

BB-08 SOLIDS COLLECTION & CONTAINMENT

BB-08 01 EXCAVATION

B6-08 01 01 Excav/Load Contaminated Soils
BB-08 01 02 Transport Cant. Soils, Arlington
66-08 01 03 PPEquip, Modified Class D
BB-08 01 04 Site Re-grading

EXCAVATION

SOLIDS COLLECTION & CONTAINMENT

1240 French Drain

CC 1212/1227 Suspect Battery Acid

CC-02 MONITOR, SAMPLE, TEST, ANALYSIS

CC-02 06 SAMPLING SOIL, SED & SOLID WASTE

CC-02 06 01 SURFACE SOIL

SAMPLING SOIL, SED & SOLID WASTE

MONITOR, SAMPLE, TEST, ANALYSIS

CC-08 SOLIDS COLLECTION & CONTAINMENT

CC-08 01 EXCAVATION

540 80 30

540 80 30

540 80 30

20.00 CY
20.00 CY

1 00 DAY

130
6,690

770
120

7,710

7,710

8,250

20
1,000

120
20

1,160

1,160

1,240

2,130 320

2,130 320-

2,130 320

10
380
40
10

440

440

470

120

120

120

Excav/Load Contaminated Soils
Transport Cont. Soils, Arlington
PPEquip, Modified Class D
Site Re-grading

EXCAVATION

250.00 CY
250.00 CY

0.50 DAY

630
76,610

380
120

77,750

100
11,490

60
20

11,660

40
4,400

20
10

4,470

60
7,400

40
10

7,510

10 10 840
830 1,010 101,740

0 10 510
0 0 160

840 1,020 103,250

C

710

710
710

50

50

50

10
650
70
10

750

750

800

10

10

10

0
70
10
0

80

80

90

10

10

10

0
90
10
0

100

100

110

8.51
444.39

1022.14

170
8,890
1,020

160

10,240

10,240

10,960

F.)

-~

CC-08 01 01
CC-08 01 02
CC-08 01 03
CC-08 01 04

210

210

210

20

20

20

30

30

30

2,830

2,830

2,830

3.37
406.94

1022.14
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PROJECT 1IEM3R: HANFORD: REMEDIATION 1.4.10.1.1.23.03.2.2
1100-EM-3, Waste Site Cost Estimates, REVISED

** PROJECT INDIRECT SUMMARY - LEVEL 4 (Rounded to 10's) **

SUJMMARY PAGE 19

QUANTITY UOM DIRECT FOOH NOON PROF BOND B&O TAX TOTAL COST UNIT COST
---------------------------------------------------------------------------------------------------------------------------------------------

77,750

79,880

SOLIDS COLLECTION & CONTAINMENT

1212/1227 Suspect Battery Acid

DO 1218 Service Station

DD-02 MONITOR, SAMPLE, TEST, ANALYSIS

DD-02 06 SAMPLING SOIL, SED & SOLID WASTE

DD-02 06 01 SURFACE SOIL

SAMPLING SOIL, SED & SOLID WASTE

DD-02 11 GEOTECHNICAL TESTING

DD-02 11 01 Geophysicat Survey 1.00 EA

GEOTECHNICAL TESTING

MONITOR, SAMPLE, TEST, ANALYSIS

DD-10 TANKS/MISC DEMOLITION & REMOVAL

DD-10 02 TANK REMOVAL

DD-10
DD-10
DD-10
DD-10
DD-10

02 01
02 02
02 03
02 04
02 05

UST Tank Excavation & Renovat
Excav/Load Contaminated SoiLs
Transport Cont. Soils, Arlington
PPEquip, Modified CLass D
Site Re-grading

TANK REMOVAL

TANKS/MISC DEMOLITION & REMOVAL

1218 Service Station

1.00
20.00
20.00

1.00
0.50

EA
CY
CY
DAY
DAY

1,180

1,180

11,660

11,980

180

180

280 40

280 40

1,460 220

1,050 160
130 20

6,690 1,000
770 120
250 40

8,890 1,330

8,890 1,330

10,350 1,550

4,470

4,590

70

70

20

20

80

60
10

380
40
10

510

510

600

7,510

7,720

840

860

110 10

110 10

1,020

1,050

20

20

103,250

106,080

1,570

1,570

30 0 0 370

30 0 a 370

140 20 20 1,940

100
10

650
70
20

860

860

1,000

10
0

70
10
0

100

100

110

10
0

90
10
0

120

120

140

1,400
170

8,890
1,020

330

11,810

11,810

13,750

EE 1208 SandbLast Area

EE-02 MONITOR, SAMPLE, TEST, ANALYSIS

EE-02 06 SAMPLING SOIL, SED & SOLID WASTE

EE-02 06 01 SURFACE SOIL 270 100 180 20 20 2,420

371.85

'0>

1399.58
8.51

444.39
1022.14
653.58

1,820
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Wed 24 Mar 1993 U.S. Army Corps of Engineers
PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED
** PROJECT INDIRECT SUMMARY - LEVEL 4 (Rounded to 10's) **

TIME 12:20:10

SUMMARY PAGE 20

QUANTITY UOM DIRECT FOOH NOON PROF BOND B&O TAX TOTAL COST UNIT COST-------------------------- .... --------- ....--------------------------------- --------------- --------------------...-----------------------------------

SAMPLING SOIL, SED & SOLID WASTE

MONITOR, SAMPLE, TEST, ANALYSIS

EE-08 SOLIDS COLLECTION & CONTAINMENT

EE-08 01 EXCAVATION

EE-08
EE-08
EE-08
EE-08

01 01
01 02
01 03
01 04

Excav/Load Contaminated Soils
Transport Cont. Soils, Arlington
PPEquip, Modified Class D
Site Re-grading

EXCAVATION

SOLIDS COLLECTION & CONTAINMENT

1208 Sandblast Area

FF JA Jones Oil Storage Tanks (2)

FF-02 MONITOR, SAMPLE, TEST, ANALYSIS

FF-02 06 SAMPLING SOIL, SED & SOLID WASTE

FF-02 06 01 SURFACE SOIL

SAMPLING SOIL, SED & SOLID WASTE

FF-02 11 GEOTECHNICAL TESTING

FF-02 11 01 Geophysical Survey

GEOTECHNICAL TESTING

MONITOR, SAMPLE, TEST, ANALYSIS

FF-10 TANKS/MISC DEMOLITION & REMOVAL

FF-10 02 TANK REMOVAL

210.00 CY
210.00 CY

1.50 DAY

1,820

1,820

1,350
64,620

1,150
490

67,610

67,610

69,440

1,050

1,050

2.00 EA 560

560

1,610

270 100

270 100

200
9,690

170
70

10,140

10,140

10,420

80
3,720

70
30

3,890

3,890

3,990

160 60

160 60

80

80

240

30

30

90

180

180

130
6,240

110
50

6,530

6,530

6,710

100

100

50

50

160

20

20

10
700
10
10

730

730

750

10

10

10

10

20

20

20

20
850

20
10

890

890

910

10

10

10

10

20

2,420

2,420

1,790
85,820,
1, 530

650

89,790

89,790

92,210

8.51
408.66

1022.14

1,390

1,390

740

740

2,130

371.85

UST Tank Excavation & Removal
Excav/Load Contaminated Soils
Transport Cont. Soils, Arlington
PPEquip, Modified Class D
Site Re-grading

2.00
40.00
40.00
2.00
1.00

EA
CY
CY
DAY
DAY

2,610
260

12,680
1,540

490

390
40

1,900
230

70

150
10

730
90
30

250
20

1,230
150
50

30 30 3,460
0 0 340

140 170 16,850
20 20 2,040
10 10 650

FF-10
FF-10
FF-10
FF-10
FF-10

02 01
02 02
02 03
02 04
02 05

7..

1731.59
8.51

421.15
1022.14
653.58
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PROJECT 11EM3R: HANFORD: REMEDIATION - i.4.10.1.1.23.03.2.2
1100-EM-3, Waste Site Cost Estimates, REVISED

** PROJECT INDIRECT SUMMARY - LEVEL 4 (Rounded to 10's) **

TIME 12:20:10

SUMMARY PAGE 21

QUANTITY UOM DIRECT FOOH BOON PROF BOND B&O TAX TOTAL COST UNIT COST

TANK REMOVAL

TANKS/MISC DEMOLITION & REMOVAL

JA Jones Oil Storage Tanks (2)

GG 1262 Transformer Pad

GG-02 MONITOR, SAMPLE, TEST, ANALYSIS

GG-02 06 SAMPLING SOIL, SED & SOLID WASTE

GG-02 06 01 SURFACE SOIL

SAMPLING SOIL, SED & SOLID WASTE

MONITOR, SAMPLE, TEST, ANALYSIS

GG-08 SOLIDS COLLECTION & CONTAINMENT

GG-08 01 EXCAVATION

GG-08
GG-08
GG-08
GG-08

01 01
01 02
01 03
01 04

Excav/Load Cant. Soil & Conc Pad
Transport Cont. Soils, Arlington
PPEquip, Modified Class 0
Site Re-grading

EXCAVATION

SOLIDS COLLECTION & CONTAINMENT

1262 Transformer Pad

10.00 CY
10.00 CY
1.00 DAY

HH 1262 Solvents Tanks (4)

HH-02 MONITOR, SAMPLE, TEST, ANALYSIS

HH-02 06 SAMPLING SOIL, SED & SOLID WASTE

HM-02 06 01 SURFACE SOIL

SAMPLING SOIL, SED & SOLID WASTE

MONITOR, SAMPLE, TEST, ANALYSIS

HH-10 TANKS/MISC DEMOLITION & REMOVAL

590

590

590

70
3,750

770
250

4,840

4,840

5,430

2,120

2,120

2,120

90

90

90

10
560
120
40

730

730

810

320

320

320

30

30

30

0
220

40
10

280

280

310

120

120

120

60 10

60 10

60 10

10
360
70
20

470

470

520

200

200

200

0
40
10
0

50

50

60

20

20

20

10 780

10 780

40 780

0
50
10
0

60

60

70

30

30

30

90
4,980
1,020

330

6,420

6,420

7,210

2,820

2,820

2,820

17,580

17,580

19,190

2,640

2,640

2,880

1,010

1,010

1,100

1,700

1,700

1,850

190

190

210

230

230

250

23,350

23,350

25,480

K 9.28
498.07

1022.14
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PROJECT 1IEM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED
** PROJECT INDIRECT SUMMARY - LEVEL 4 (Rounded to 10's) **

TIME 12:20:10

SUMMARY PAGE 22

QUANTITY UOM DIRECT FOOR HOOH PROF BOND B&O TAX TOTAL COST...............................................................................................

HH-10 02 TANK REMOVAL

UST Tank Excavation & Removal
Excav/Load Contaminated Soils
Transport Cont. Soils, Arlington
PPEquip, Modified Class D
Site Re-grading

TANK REMOVAL

TANKS/MISC DEMOLITION & REMOVAL

1262 Solvents Tanks (4)

4.00
40.00
40.00
3.00
1.00

EA
CY
CY
DAY
DAY

3,480
260

12,680
2,310

490

19,220

19,220

21,340

520
40

1,900
350
70

2,880

2,880

3,200

200
10

730
130
30

1,110

1,110

1,230

340
20

1,230
220
50

1,860

1,860

2,060
II 1226 Suspect Waste Oil Disposal

11-02 MONITOR, SAMPLE, TEST, ANALYSIS

11-02 06 SAMPLING SOIL, SED & SOLID WASTE

11-02 06 01 SURFACE SOIL

SAMPLING SOIL, SED & SOLID WASTE

MONITOR, SAMPLE, TEST, ANALYSIS

I-08 SOLIDS COLLECTION & CONTAINMENT

1I-08 01 EXCAVATION

11-08 01 01 Excav/Load Contaminated Soils
11-08 01 02 Transport Cont. Soils, Arlington
11-08 01 03 PPEquip, Modified Class D
11-08 01 04 Site Re-grading

EXCAVATION

SOLIDS COLLECTION & CONTAINMENT

1226 Suspect Waste Oil Disposal

JJ JA Jones Steam Plant Drain Pad

JJ-02 MONITOR, SAMPLE, TEST, ANALYSIS

JJ-02 06 SAMPLING SOIL, SED & SOLID WASTE

JJ-02 06 01 SURFACE SOIL

1,630

1,630

1,630

275.00-CY
275.00 CY

1.00 DAY

700
84,400

770
120

85,990

85,990

87,620

240

240

240

100
12,660

120
20

12,900

12,900

13,140

90

90

90

160 20

160 20

160 20

40 70
4,850 8,150

40 70
10 10

4,940 8,310

4,940 8,310

5,040 8,460

460 70 30 40 0 10 610

HH-10
NH-10
HH-10
NH-10
HR-10

02 01
02 02
02 03
02 04
02 05

UNIT COST

40
0

140
20
10

210

210

230

50
0

170
30
10

250

250

280

1154.39
8.51

421.15
1022.14
653.58

4,620
340

16,850
3,070

650

25,520

25,520

28,340

2,160

2,160

2,160

20

20

20

10
1,110

10
0

1,130

1,130

1,150

10
910
10
0

930

930

950

3.37
407.57

1022.14

930
112,080

1,020
160

114,190

114,190

116,360
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PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2
1100-EM-3, Waste Site Cost Estimates, REVISED SUMMARY PAGE 23

** PROJECT INDIRECT SUMMARY - LEVEL 4 (Rounded to 10's) **

QUANTITY UOM DIRECT FOOH HOOH PROF BOND B&0 TAX TOTAL COST UNIT COST

SAMPLING SOIL, SED & SOLID WASTE 460 70 30 40 0 10 Mo

JJ-02 11 GEOTECHNICAL TESTING

JJ-02 11 01 Geophysical Survey

GEOTECHNICAL TESTING

MONITOR, SAMPLE, TEST, ANALYSIS

JA Jones Steam Plant Drain Pad

HANFORD: REMEDIATION
S & A

SUBTOTAL
CONTINGENCY

TOTAL INCL OWNER COSTS

1.00 EA 3,500 530 200 340 40 50

3,500 530 200 340 40 50

3,960 590 230 380 40 50

3,960 590 230 380 40 50

669,480 100,420 38,500 64,670 7,230 8,800

4648.164,650

4,650

5,260

5,260

889,110
177,820

1,066,930
237,230

1,304,160
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PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED SUMMARY PAGE 24
** CONTRACTOR DIRECT SUMMARY (Rounded to 10's) **

......................-- ........................................------------------------------------------------

QUANTITY UOM MHRS LABR EQUIP MAT OTHER TOTAL COST

AA REMEDIAL GENERAL CONTRACTOR 320 45,440 13,510 6,230 604, 10 669,480

i~N
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PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2
1100-EM-3, Waste Site Cost Estimates, REVISED SUM4ARY PAGE 25

** CONTRACTOR INDIRECT SUMMARY (Rounded to 10's) **

DIRECT FOOH HOON PROF BOND B&O TAX TOTAL COST UNIT COST

AA REMEDIAL GENERAL CONTRACTOR 669,480 100,420 38,500 64,670 7,230 8,800 889,110
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DETAILED ESTIMATE

U.S. Army Corps of Engineers
PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED
Project Distributed Costs

TIME 12:20:10

DETAIL PAGE 1

O-AA. REMEDIAL GENERAL CONTRACTOR QUANTY UOM CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST
........... ........... ...........---------------- .......- ..... ............. ..............- ........... ...- ......-... ..- .......---------------------------..

O-AA. REMEDIAL GENERAL CONTRACTOR

Overhead Percentage Explanation:

Field office Overhead (FOOH): Normal is 10%, using 15% to allow for extra
safety and Hanford related items.

Home office Overhead (HOCH): 4-5% is normal for this size of job.

PROFIT: 7-8% is normal for this size of job. However, PROFIT may be
calculated separateLy for each job using the Weighted-Guide Line Method.

BOND: Calculated per dollar amount of job using B Bond rates by GOLD.

B&O TAX: 1% covers the 0.5% WA State B&O tax, and the 0.5% TARO tax.
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Wed 24 Mar 1993 U.S. Army Corps of Engineers TIME 12:20:10
PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2

DETAILED ESTIMATE 1100-EM-3, Waste Site Cost Estimates, REVISED DETAIL PAGE 2
Project Distributed Costs

--------------------- -------------------------------- ------------------------------------------------------------------- C--------------------
0-AA. REMEDIAL GENERAL CONTRACTOR QUANTY UOM CREW ID OUTPUT MMRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST--------------------------------------- ----------------------------------------- ------------------------- -------------------------------- ---------------- -

0-AA AB. GeophysicaL Survey Subcontractor
Assume using Sub Quote, so no further markup needed.

O-AA AC. Soil Gas Sampling Subcontractor
Assume using Sub Quote, so no further markup needed.

OA. MOBILIZATION/DEMOB & PREPWORK
This item will cover all costs for Mob/Demob & Prepwork associated with

the 1100-EM-2 Area waste sites, as it is assumed one Contractor wilt do all
sites at one time.

DA-01. MOBILIZATION AND PREPATORY WORK

OA-01 01. MOB. OF EQUIPMENT & PERSONNEL

OA-01t01 01. Mob of Equipment & Facilities
Mob of equipment, equipment list from Summary. A 100-mi. Radius

USR AA <01505 1101 > Mob, Field Office Trailer
.100-mi Radius 1.00 EA

CIV AA <01505 2103 >-Mob, Hyd Excav, 1.1-1.5 CY, CwLr
Mtd, 100-mi Red 1.00 EA fN/A

.USR AA <01505 3235 > Mob, FEnd Ldr, wheel 1.5-3 CYAtriculated Fr, 100-mi Radius 1.00 EA

USR AA <01505 6115 > Mob, Dozer, Crawler, 50-100 hp
w/blade, inct set up 100 mi 1.00 EA
radius

USR AA <01505 7131 > Mob, Water tank, 3,000 Gat,
Mtd/FT800 Trk, 100-mi Radius 1.00 EA

USR AA <01505 8921 > Mob,.Decontamination Trailer
w/25,000 GVW Trk, 100-mi Radius 1.00 EA

USR AA <01505 8952 > Mob, Hot Water Blstr, 3,200 psi
100-mi Radius 1.00 EA

Mob of Equipment & Facilities

MOB OF EQUIPMENT & PERSONNEL

assum

0.00

0.00

0.00

0.00

0.00

0.00

0.00

ed.

-0.00 0.00
0 0

0 00 0.00
0 0

0.00 0.00
0 0

0.00 0.00
0 0

0.00 0.00
0 0

0.00 0.00
0 0

0.00 0.00
0 0

0 0

0 0

K K

250.00
.250

525.00
525

750.00
750

750.00
750

150.00
150

135.00
135

75.00
75

2,635

2,635

0.00
. 0

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

0

0

0.00
0

0.00
.0

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

0

0

8
250.00

525.00

750.00

750.00

150.00

135.00

75.00

250.00
250

525 00
525

750.00
750

750 00
750

150.00
150

135.00
135

75.00
75

2,635

2,635
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DETAILED ESTIMATE

U.S. Army Corps of Engineers
PROJECT 11EM3R: HANFORD: REMEDIATION- 1.4.10.1.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED
OA. MOBILIZATION/DEMOD & PREPWORK

TIME 12:20:10

DETAIL PAGE 3

OA-01. MOBILIZATION AND PREPATORY WORK QUANTY UOM CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST

OA-01 03. SETUP/CONSTRUCT TEMP FACILITIES

OA-0l 03 01. TRAILERS AND BUILDINGS
Allow 100 mhrs for setup of Contractor's trailer, equipment, and site

layout. An allowance for some equipment and materials has been added.

TRAILERS AND BUILDINGS 100.00 HR 0 2,500 250 0 2,850

OA-01 03 02. DECONTAMINATION FACILITIES

OA-01 03 02 01. Personnel Decon Facilities
Allow 80 mhrs for setup of the Personnel Decon trailer. Self contained

unit includes changing rooms and showers. An allowance for some material
and equipment has been included.

Personnel Decon Facilities 80.00 HR * 0 2,000 200 80 0 2,280

02. Equip/Vehicle Decon Facilities
A equipment/vehicle washdown facility exists in the 1100-EM-2 area, so

assume it will be used for all waste site equipment decontamination.
Decon water will be transported by a WHC truck to an on-site (Hanford)
disposal area.

Equip/Vehicle Decon Facilities

DECONTAMINATION FACILITIES

SETUP/CONSTRUCT TEMP FACILITIES

MOBILIZATION AND PREPATORY WORK

0 0

0 2,000

0 4,500

0 4,500

0

200

450

3,085

0

80

180

180

0 0

0 2,280

0 5,130

0 7,765

OA-01 03 02

100 28.50

28.50
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PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2

DETAILED ESTIMATE 1100-EM-3, Waste Site Cost Estimates, REVISED DETAIL PAGE 4OA. MOBILIZATION/DEMOB & PREPWORK

OA-21. DEMOBILIZATION QUANTY UOM CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST

OA-21. DEMOBILIZATION

OA-21 04. DEMOB OF EQUIPMENT & PERSONNEL

OA-21 04 01. Demob Equipment/Facilities
Allow 75% of Mob & Setup for Demob.

Demob Equipment/FaciLities 0 0 5.850 0 0

DEMOB OF EQUIPMENT & PERSONNEL

DEMOBILIZATION

MOBILIZATION/DEMOB & PREPWORK

,

0 0 5,850 0 0 5,850

0 0 5,850 0 0 5,850

0 4,500 8,935 180 0 13,615
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PROJECT 11EM3R: hANFORD: REMEDIATIoN - 1.4.10.1.1.23.03.2.2
1100-EM-3, Waste Site Cost Estimates, REVISED

08. COE QA/SAFETY MONITORING

Wed 24 Mar 1993

DETAILED ESTIMATE

I

TIME 12:20:10

DETAIL PAGE 5

08-91. QA/Safety Monitoring QUANTY UOM CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST
---------- ------------------------------------------------------------------------------------------------------------------------------

08. C0E CA/SAFETY MONITORING
This item will cover all costs associated with COE QA/Safety Monitoring

for the 1100-EM-3 Area waste sites.
08-91. QA/Safety Monitoring

0B-91 01. QA/Safety Monitoring
Safety/QA Crew:

WiC HPT:
COE Safety:
COE Special Assist. QA:

$50/hr x 0 hrs = $ 0 (OPT not
$70/hr x 40 hrs $2,800 1100-EM
$50/hr x 8 hrs x S 400

Total cost/week $3,200

The duration of remediation actions for the 1100-EM-3 area
at 6 weeks.

QA/Safety Monitoring

QA/Safety Monitoring

COE GA/SAFETY MONITORING

6.00 WK

need for the
area, non red)

is estimated

0 19,200

0 19,200

0 19,200

0

0 0

0 0

0 0 19,200 3200.00

0 19,200

0 19,200
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PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED
OC. EM-03 Monitoring Wells

TIME 12:20:10

DETAIL PAGE 6

OC-02. MONITOR, SAMPLE, TEST, ANALYSIS QUANTY UON CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST

OC. EM-03 Monitoring Wells
EM-03 Monitoring Wells

Install five (5) monitoring wells to 70 Ft, and perform four (4) quarter
monitoring events.
OC-02. MONITOR, SAMPLE, TEST, ANALYSIS

OC-02 04. MONITORING WELLS

OC-02 04 01. WELL DRILLING & CONSTRUCTION
Install five (5), 4" D GW Monitoring Wells to 70 LF.

OC-02 04 01 01. 4" Dia, Monitoring Welt (70 LF)
From a recent quote (WHC/Kaiser) to drill monitoring wells in the 1100

Area, use $850/VLF. This cost includes: drilling, installation and
development. All SubContr overhead markups, and all safety items are also
covered by the unit cost.
4" Dia, Monitoring Well (70 LF) 350.00 LF 0

WELL DRILLING &>CONSTRUCTION 5.00 EA 0

0MONITORING WELLS

0 0

O 0,

0 0

OC-02 05. SAMPLING S.W./GROUND WATER/L.W.

OC-02 05 02. GROUND WATER Sampling
Given: 4 quarterly GW sampling & analysis events - $1,000 per event, per

welt, with 2 men 9 8 Hr each (use $30/Kr).
GROUND WATER Sampling 20.00 EA

SAMPLING S.W./GROUND WATER/L.W.

MONITOR, SAMPLE, TEST, ANALYSIS

EM-03 Monitoring Welts

0 9,600

O 9,600

0 9,600

0 9,600

0

0 297,500 297,500 850.00

0 297,500 297,500 59500.00

0 297,500 297,500

0 20,000 29,600 1480.00

0 0

0 0

0 0

20,000

317,500

317,500

29,600

327,100

327,100

94J 8 0
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PROJECT 11EM3R: HANFORD: REMEDIATIbN 1.4.10.1.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED
AA. 1240 Suspect Spill Area

TIME 12:20:10

DETAIL PAGE 7

AA-02. MONITOR, SAMPLE, TEST, ANALYSIS - ------------ QUANT-Y-UOM CREWJ0 - OUTPUT MHRS LASR EQUIP MAT OTHER TOTAL COST UNIT COST

AA. 1240 Suspect Spilt Area
Waste Site: 1240 Suspect Spit Area

Site Considerations:
Soil & Waste Sampling
10 x 10 x I

Potential Remedial Activity
Take soit samples, Remove waste (to TSOF, 5 CY given)

AA-02. MONITOR, SAMPLE, TEST, ANALYSIS

AA-02 06. SAMPLING SOIL, SED & SOLID WASTE

AA-02 06 01. SURFACE SOIL

AA-02 06 01 02. Confirmatory Samples & Analyses
Confirmatory sample & analyses.

USR AA <01954 76 > pH

USR AA <01954 76 > 3050, Metals analysis

USR AA <01954 76 > 8270, BNA - Base neutral acid

USR AA 01954 76 > ?

USR AA <01954 76 > Sample Labor - 2 men

See detail for analysis cost.

3.00 EA fl/A

6.00 EA N/A

3.00 EA N/A

5.00 EA fl/A

16.00 HR N/A

Confirmatory Samples & Analyses

SURFACE SOIL

SAMPLING SOIL, SED & SOLID WASTE

MONITOR, SAMPLE, TEST, ANALYSIS

0.00

0.00

0.00

0.00
0

0.00
0

0.00
0

0.00 0.00
0 0

0.00 0.00
0 0

0.00 0.00
0 0

0.00 0.00
0.00 0 0

0.00 30.00
0.00 0 480

0 480

0.00
0

0.00
0

0

0.00 15.00
0 45

0.00 27.00
0 162

0.00 357.00
a 1,071

0.00
0

0.00
0

0

0 480 0

a 480 0

0 480 0

0.00
0

0.00
0

1,278

0 1,278

0 1,278

0 1,278

15.00
45

27.00
162

357.00
1,071

0.00
0

30.00
480

1,758

15.00 Q

27.00

357.00

0.00

30.00

1,758

1,758

1,758
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AA. 1240 Suspect Split Area

Wed 24 Mar 1993

DETAILED ESTIMATE

TIME 12:20:10

DETAIL PAGE 8

AA-08. SOLIDS COLLECTION & CONTAINMENT QUANTY UOM CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST------------------------... ..------------------------------ ---------- ---------------------...............---------------------------------------------

AA-08. SOLIDS COLLECTION & CONTAINMENT

AA-08 01. EXCAVATION

AA-08 01 01. Excav/Load Contaminated Soils
Quantity of 5 CY of solid wastes given by Env Engr.

L USR AA <02220 0000 > Excavate/load solid waste
Quantity of 5 CY given by Env
Engr. Use 1.2 swell factor

Excav/Load Contaminated Soils

6.00 CY XXQMV

5.00 CY

3.50
0.57

3
14.41 11.97

86 72
0.00 0.00

0 0
26.37

158

3 86 72 0 0 158

AA-08 01 02. Transport Cont. Soils, Arlington
Transport solid waste to Arlington for disposal there.

transport and disposal from Chem. Waste Management, Inc.,
Unit cost for
Arlington.

USR AA <02220 0000 > Transport soil to Arlington, OR
Assume this 5 CY will be
combined with another truck
load.

USR AA <02220 0000 > Disposal of waste to landfill
Disposal fee.

USR AA <02220 0000 > Oregon state environmental tax
Estimated '93 tax.
55 gal = 8.5 CF x 10 ea/27 CY/CF
x 1.55 Ton/CY == 5 Ton.

USR AA <02220 0000 > Soil profile fee
Required by Arlington

1.00 TRK

8.53 TON

8.53 TON

1.00 EA

Transport Cont. Soils, Arlington 5.00 CY

0.00

0.00

0.00

0.00
0

0.00
0

0.00
0

0.00
0.00 0

0

0.00 0.00
0 0

0.00 0.00
a0

0.00
0

0.00
0

0.00 0.00
0 0

0 0

0.00 -0.00
0 0

0.00 134.00
0 1,142

0.00 30.00
0 256

0.00
0

0

300.00
300

1,698

AA-08 01 03. PPEquip, Modified Class D
This item covers cost for Personal Protection Equipment, which is assumed

a Modified Class D. Also included is an allowance for daily operation of
the Decon shower, equipment decon, and disposal.

M HTW AA <01951 5202 > Boot Covers, Tyvek (Bag Of 1OPr)

M HTW AA <01951 5204 > Coveralls, Tyvek

M HTW AA <01951 5501 > Butyl, Medium Weight, Gloves

2.00 EA N/A

2.00 EA N/A

2.00 AR N/A

0.00
0.00 0

0.00
0.00

0

0.00 11.50
0 23

0.00
0

0.00
0

0,00 0.00 2.30
0.00 0 0 5

0.00
0

7.55
15

0.00
0

0.00
0

0.00 0.00
0 0

N'

26.37

31.65

0.00

134.00

30.00

0.00
0

134.00
1,142

30.00
256

300.00
300

1,698

300.00

339.62

11.50
23

7.55
15

2.30
5

11.50

7.55

2.30
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PROJECT 11EM3R: HANFORD: REMEDIATIONt- 1.4.10.1.1.23.03.2.2
1100-EM-3, Waste Site Cost Estimates, REVISED

AA. 1240 Suspect Spitl Area

TIME 12:20:10

DETAIL PAGE 9

AA-08. SOLIDS COLLECTION & CONTAINMENT QUANTY UOM CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST
------------------------------------------........ --------------------------------------------------------------------- ...... ------- - ------------- - -.

HTW AA <01951 5726 > Half-Mask Air Purifying
Respirators

USR AA <01957 3105 > Cold Water, Gasoline, 3200 psi,
4.2 gpm, 11 11P (Daily cost)
For equipment decon.

M HTW AA <01957 4301 > 8 Ft x 36 Ft, 2 Showers, 2 Watl
Fans (Monthly Rental)

HTW AA <01951 5723 > Cartridges, Respirator

USR AA <01951 5805 > Disposal Allowance.
Allow £100/day for disposal of
personnel protection items and
equipment/vehicLe decon water.

PPEquip, Modified Class D

AA-08 01 04. Site Re-grading
Allow for site re-grading after site is

L USR AA <02220 0000 > Use D3 Dozer Excavation crew

2.00 EA N/A

0.50 DAY ULABA

0.50 DAY N/A

4.00 EA NIA

0.50 DAY N/A

0.50 DAY

certified clean.

0.25 DAY XXQNA

Site Re-grading

EXCAVATION

SOLIDS COLLECTION & CONTAINMENT

1240 Suspect Spill Area

0.00 0.00 0.00
0.00 0 0 0

0.13

0.00

0.00

10.00 234.30 1.45
5 117 1

0.00
0

0.00
0

0.00 0.00
0 0

0.00 0.00
0 .0

0.00 0.00 0.00
0.00 0 0 0

19.94 0.00
40 0

19 L94
.40

34.83 0.00 270.58
17 0 135

26.95 0.00
13 0

25.87 0.00
103 0

26.95
13

25.87
103

0.00 100.00 100.00
0 50 50

5 117 28 189 50 385

14.00 365.22 126.91
0.13 4 91 32

4 91 32

12 295

12 295

12 775

132

132

132

0.00
0

0

189

1.9

189

0.00
0

0

1,748

19748

3,026

492.13
123

123

2,364

2,364

4,122

19.94

270.58

26.95

25.87

100.00

769.66

492.13
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PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED
88. 1240 French Drain

TIME 12:20:10

DETAIL PAGE 10

88-02. MONITOR, SAMPLE, TEST, ANALYSIS QUANTY UOM CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST

BB. 1240 French Drain
Waste Site: 1240 French Drain

Site Considerations:
Soil Sampling

Potential Remedial Activity:
Take Soil Samples, Remove waste (to TSDF, 20 CY)

BB-02. MONITOR, SAMPLE, TEST, ANALYSIS

88-02 06. SAMPLING SOIL, SED & SOLID WASTE

88-02 06 01. SURFACE SOIL

BB-02 06 01 02. Confirmatory Samples & Analyses
Confirmatory sample & analyses. See detai( for costs and tests.

USR AA <01954 76

USR AA <01954 76

USR AA <01954 76

USR AA <01954 76

> PCB - In-field test

> 415.1, TOC - total organic C

> 9020, TOX0

> Sample Labor - 1 man

1.00 EA f/A

1.00 EA N/A

1.00 EA fl/A

8.00 HR f/A

Confirmatory Samples & Analyses

0.00

0.00

0.00

0.00
0

0.00
0

0.00
0

0.00
0.00 0

0

0.00 0.00
0 0

0.00
0

0.00
0

30.00
240

240

0.00
0

0.00
0

0.00
0

0

SURFACE SOIl.

SAMPLING SOIL, SED & SOLID WASTE

MONITOR, SAMPLE, TEST, ANALYSIS

0 240

0

0

240

240

0- - 18

0 183

0 183

114 537

114 537

114 537

183.26
183

0.00
0

0.00
0

0.00
0

37.00
37

77.00
77

0.00
0

114

183 26
183

37.00
37

77.00
77

30.00
240

537

0.00
0

183

6. >~
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PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.I.23.03.2.2
1100-EM-3, Waste Site Cost Estimates, REVISED

86. 1240 French Drain

TIME 12:20:10

DETAIL PAGE 11

SB-08. SOLIDS COLLECTION & CONTAINMENT QUANTY UOM CREW ID OUTPUT MNRS LAnR EQUIP MAT OTHER TOTAL COST UNIT COST
............................ ........I------...... ........................ ................................... .........................

B1-08. SOLIDS COLLECTION & CONTAINMENT

68-08 01. EXCAVATION

BB-08 01 01. Excov/Load Contaminated Soils
Quantity of 20 CY Contaminated Soils given by Env Engr.

L USR AA <02220 0000 >

USR AA <02220 0000 >

Excavate contaminated soil
Quantity of con. soil given by
Env Engr. 1.1 swell factor.

Load excavated/stockpited soil
Load in 28-ton dump trucks -
DOT approved hazardous waste
hauler. Assume 3,100 lb/boy.

Excav/Load Contaminated Soils

22.00 LCY XXQMV

22.00 CY XXQMG

20.00 CY

0.08 2.02 1.68
25.00 2 44 37

40.00
0.03

1
0.68 1.46

15 32

0.00
0

0.00
0

0.00
0

0.00
0

2 59 69 0 0

88-08 01 02. Transport Cont. Soils, Arlington
Transport contaminated soils to Arlington for disposal there. Unit cost

for transport and disposal from Chem. Waste Management, Inc., Arlington.

USR AA <02220 0000 > Transport soil to Arlington, OR
1 cy x 3,100 Lb/cy
28 tons/truck - 17.5 CY/Trk

USR AA <02220 0000 > Disposal of soil in landfill
Disposal fee

USR AA <02220 0000 > Oregon state environmental tax
Estimated '93 tax.

USR AA <02220 0000 > Soil profile fee
Required by Arlington

2.00 TRK

34.10 TON

34.10 TON

1.00 EA

Transport Cont. Soils, Arlington 20.00 CY

0.00

0.00

0.00

0.00
0

0.00
0

0.00
0

0.00
0.00 0

a

0.00
0

0.00
0

0.00 0.00
0 0

0.00 0.00
0 0

0.00
0

0

0.00
0

0

0.00
0

400.00
800

0.00 134.00
0 4,569

0.00 30.00
0 1,023

0.00
0

a

300.00
300

6,692

3.69
81

2.13
47

3.69

2.13

128 6.41

400.00
800 400.0P

134.00
4,569

30.00
1,023

300.00
300

6,692

134.00

30.00

300.00

334.62

BB-08 01 03. PPEquip, Modified Class D
This item covers cost for Personal Protection Equipment, which is assumed

a Modified Class D. Also included is an allowance for daily operation of
the Decon shower, equipment decon, and disposal.

M HTW AA <01951 5202 > Boot Covers, Tyvek (Bag Of 10Pr)

M 4TW AA <01951 5204 > Coveralls, Tyvek

4.00 EA t/A 0.00

4.00 EA N/A 0.00

0.00
0

0.00
0

0.00
0

0.00
0

11.50
46

0.00
0

0.00
0

0.00
0

7.55 0.00
30 0

11.50
46

7.55
30

11.50

7.55

}



wed 24 Mar 1993 U.S. Army Corps of Engineers TIME 12:20:10
PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2

DETAILED ESTIMATE 1100-EM-3, Waste Site Cost Estimates, REVISED DETAIL PAGE 12
B. 1240 French Drain

BB-08. SOLIDS COLLECTION & CONTAINMENT - - QUANTY UOM CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST

M HtW AA <01951 5501 > Butyl, Medium Weight, Gloves

HTW AA <01951 5726 > Half-Mask Air Purifying
Respirators

USR AA <01957 3105 > Cold Water, Gasoline, 3200 psi,
4.2 gpm I HP (Daily cost)
For equipment decon.

M HTW AA <01957 4301 > 8 Ft x 36 Ft, 2 Showers, 2 WaLL
Fans (Monthly Rental)

HTW AA:<01951 5723 > Cartridges, Respirator

USR. AA <01951 5805 > Disposal Allowance.
Allow $100/day for-disposal of
personnel protection items and
equipment/vehicle decon water.

PPEquip, Modified Class D

BS-08 01 04. Site Re-grading
.Allow for site re-grading after site is

L USR AA <02220 0000 > Use D3 Dozer Excavation crew

Site Re-grading

EXCAVATION

SOLIDS COLLECTION & CONTAINMENT

1240 French Drain

4.00 PR

4.00 EA

1.00 DAY

1.00 DAY

8.00 EA

100 DAY

1.00 DAY

N/A

N/A

ULABA

0.00

0.00

0.13

0.00

0.00

0.00

N/A

N/A

N/A

0.00
0

0.00
0

10.00
10

0.00
0

0.00
.0

.0.00
0

0.00
0

0.00
0

234.30
234

0.00
0

0.00
0

0.00
0

2.30
9

0.00
0

1.45
1

0.00
0

0.00
0

0.00
0

10 234 57 379 100 770

certified clean.

0.25 DAY XXQNA
14.00 365.22 126.91

0.13 4 91 32

4 91 3

16 385 57

16 385 157

16 625 157

0.00
0

19.94
80

34.83
35

26.95
27

25.87
*207

0.00
0

0.00
.0

0.00
0

0.00.
0

0.00
0

0.00
0

100.00
100

2 30
9

19.94
80

270.58
271

20.95
27

25.87
207

100.00
100

2.30

19.94

270.58

26.95

25.87

100.0

769.1

492.13
0.00

0

0

379

379

562

0.00
0

0

6,792

6,792

6,906

492-13
123

123

7,713

7,713

8,251
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PROJECT 11EM3R: HANFORD: REMEDIATION 1.4.10.1.1.23.03.2.2
1t00-EM-3, Waste Site Cost Estimates, REVISED

CC. 1212/1227 Suspect Battery Acid

TIME 12:20:10

DETAIL PAGE 13

CC-02. MONITOR, SAMPLE, TEST, ANALYSIS QUANTY UOM CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST

CC. 1212/1227 Suspect Battery Acid
Waste site: 1212/1227 Suspect Battery Acid Disposal Area

Site Considerations:
450 x 5 x 3

Potential Remedial Activity:
Take soil samples, Remove waste (250 CY to TSDF)

CC-02. MONITOR, SAMPLE, TEST, ANALYSIS

CC-02 06. SAMPLING SOIL, SED & SOLID WASTE

CC-02 06 01. SURFACE SOIL

CC-02 06 01 02. Confirmatory Samples & Analyses
Confirmatory sample & analyses.

USR AA <01954 76 > pH

> 1311, TCLP - toxic compound
leaching procedure

USR AA <01954 76

USR AA <01954 76 > Sample Labor - 2 men

See detail for analysis cost.

13.00 EA N/A

13.00 EA N/A

16.00 HR N/A

Confirmatory Samples & Analyses

SURFACE SOIL

SAMPLING SOIL, SED & SOLID WASTE

MONITOR, SAMPLE, TEST, ANALYSIS

0.00
0.00

0
0.00

0

0.00 0.00
0.00 0 0

0.00 30.00
0.00 0 480

0 480

0.00
0

0.00
0

0.00
0

15.00
195

0.00 112.00
0 1,456

0.00 0.D0 0.00
0 0 0

0 0 1,651

0 480 0 0

0 480

0 480

0 0

0 0

1,651

1,651

1,651

15.00
195

112.00
1,456

30.00
480

2,131

2,131

2,131

2,131

15.08

112.0

30.0 V
a)



9712934 I A S1 -8
Wed 24 Mar 1993

DETAILED ESTIMATE
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PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED
CC. 1212/1227 Suspect Battery Acid

TIME 12:20:10

DETAIL PAGE 14

CC-08. SOLIDS COLLECTION & CONTAINMENT QUANTY LON CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST... ... ... ... ........ ..... .. ......... ... .... ......... ............. ............. ............. ... .--------- ------- .- - .-- ------------- - .- ..----- .-- ----- .------

CC-08. SOLIDS COLLECTION & CONTAINMENT

CC-08 01. EXCAVATION

CC-08 01 01. Excav/Load Contaminated Soils
Quantity of 250 CY of solid wastes given by Env Engr.

L USR AA <02220 0000 > Excavate/toad solid waste
Quantity of 250 CY given by Env 275.00 CY XXQMV
Engr. Use 1.1 swell factor.

0.05
40.00 14

1.26
347

1.05
288

0.00 0.00
0 0

Excav/Load Contaminated Soils 250.00 CY

CC-08 01 02. Transport Cont. Soils, Arlington
Transport solid waste to Arlington for disposal there.

transport and disposal from Chem. Waste Management, Inc.,

14 347 288

Unit cost for
Arlington.

USR AA <02220 0000 > Transport soil to Arlington, OR
Assume this 5 CY will be
combined with another truck
toad.

USR AA <02220 0000 > Disposal of waste to landfill
Disposal fee.

USR AA <02220 0000 > Oregon state environmental tax
Estimated '93 tax.
55 gal = 8.5 CF x 10 ea/27 CY/CF
x 1.55 Ton/CY == 5 Ton.

USR AA <02220 0000 > Soil profile fee
Required by Arlington

0.00 0.00
0.00 0 016.00 TRK

426.25 TON

426.25 TON

1.00 EA

0.00
0

0.00 0.00 0.00
0.00 0 0 0

0.00 0.00 0.00
0.00 0 0 0

0.00

Transport Cont. Soils, Arlington 250.00 CY

0.00
0

0.00
0

0

0.00
0

0 0

0.00 400.00
0 6,400

40000
6;400

0.00 134.00 134.00
0 57,118 57,118

0.00 30.00
0 12,788

0.00 300.00
0 300

0 76,605

30.00
12,788

300.00
300

76,605

CC-08 01 03. PPEquip, Modified Class D
This item covers cost for Personal Protection Equipment, which is assumed

a Modified Class D. Also included is an allowance for daily operation of
the Decon shower, equipment decon, and disposal.

M HTW AA <01951 5202 > Boot Covers, Tyvek (Bag Of 1OPr)

M HTW AA <01951 5204 > Coverat Is, Tyvek

M HTW AA <01951 5501 > Butyl, Medium Weight, Gloves

2.00 EA N/A

2.00 EA N/A

2.00 PR N/A.

0.00 0.00
0.00 0 0

0.00 0.00
0.00 0 0

11.50
23

0.00
0

0.00 0.00 2.30
0.00 0 0 5

0.00 0.00
0 0

7.55
15

0.00
0

0.00
0

0.00
0

1'

2.31
635

0 0 35

2.31

2.54

400.00

134.00

30.00

300.00

306.42

11.50
23

7.55
15

2.30
5

11.50

7.55

2.30
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PROJECT 11EM3R: HANFORD: REMEDIATIORN- 1.4.10.1.1.23.03.2.2
1100-EM-3, Waste Site Cost Estimates, REVISED

CC. 1212/1227 Suspect Battery Acid

TIME 12:20:10

DETAIL PAGE 15

CC-08. SOLIDS COLLECTION & CONTAINMENT QUANTY UOM CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST
----- -----......------------------------- ------------- .-------- -

H7W AA <01951 5726 > Half-Mask Air Purifying
Respirators

USR AA <01957 3105 > Cold Water, Gasoline, 3200 psi,
4.2 gpm, 11 HP (Daily cost)
For equipment decon.

M HTW AA <01957 4301 > 8 Ft x 36 Ft, 2 Showers, 2 Wait
Fans (Monthly Rental)

HTW AA <01951 5723 > Cartridges, Respirator

USR AA <01951 5805 > Disposal Allowance.
Attow $100/day for disposal of
personnel protection items and
equipment/vehicle decon water.

PPEquip, Modified Class D

CC-08 01 04. Site Re-grading
Allow for site re-grading after site is

L USR AA <02220 0000 > Use 03 Dozer Excavation crew

2.00 EA N/A

0.50 DAY ULABA

0.50 DAY N/A

4.00 EA N/A

0.50 DAY N/A

.0.50 DAY

certified clean.

0.25 DAY XXQNA

Site Re-grading

0.00 0.00 0.00
0.00 0 0 0

10.00 234.30 1.45
0.13 5 117 1

0.00 0.00 0.00
0.00 0 0 0

0.00 0.00 0.00
0.00 0 0 0

0.00
0.00

0
0.00

0
0.00

0

19.94 0.00
40 0

34.83 0.00
17 0

26.95
13

0.00
0

25.87 0.00
103 0

0.00
0

100.00
50

5 117 28 189 50 385

14.00 365.22
0.13 4 91

4 91

EXCAVATION

SOLIDS COLLECTION & CONTAINMENT

1212/1227 Suspect Battery Acid

22

22

22

555

555

1,035

126.91
32

32

348

348

348

0.00
0

0

0.00
0

0

189 76,655

189 76,655

189 78,306

19.94
40

270.58
135

26.95
13

25.87
103

100.00
50

19.94

270.58

26.95

25.87

100.00

769.6f

492.1V -
492.13

123

123

77,748

77,748

79,879
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1100-EM-3, Waste Site Cost Estimates, REVISED
DD. 1218 Service Station

Wed 24 Mar 1993

DETAILED ESTIMATE

TIME 12:20:10

DETAIL PAGE 16

DD-02. MONITOR, SAMPLE, TEST, ANALYSIS QUANTY UOM CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST--------------------------- ----------------------------- ---------------------------------------- --------------- -------.....------- -----------------

DD. 1218 Service Station
Waste Site: 1218 Service Station

Site Considerations:
Assume 2,000 Gal tank

Potential Remedial Activity:
Remove UST, Ship soil to TSDF (20 CY given)
DD-02. MONITOR, SAMPLE, TEST, ANALYSIS

DD-02 06. SAMPLING SOIL, SED & SOLID WASTE

D-02 06 01. SURFACE SOIL

DD-02 06 01 01. Confirmatory Samples & Analyses
Sample & analyze soil, Confirmatory Sampling. Analyses cost in detail.

USR AA <01954 76 > TPH, In-field Test

USR AA <01954 76 > 8015, TRPH - total recoverable
petroleum hydrocarbons - mod

USR AA <01954 76 > Sample Labor - 2 men

1.00 EA N/A

4.00 EA N/A

16.00 HR N/A

Confirmatory Samples & Analyses

SURFACE SOIL

SAMPLING SOIL, SED & SOLID WASTE

DD-02 11. GEOTECHNICAL TESTING

0.00

0.00

0.00
0

0.00
0

0.00
0.00 0

0

0.00
0

0.00
0

30.00
480

480

0.00
0

0 00
0

0.00
0

0

161.70
162

0.00
0

0.00 135.00
0 540

0.00
0

162

0 480 0 162

0 480 0 162

0.00
0

540

540

540

161t70
162 161.70

135.00
540 135.00 0

30.00
480 30.09(

1,182

1,182

1,182

OD-02 11 01. Geophysical Survey
Use Geophysical Survey (Ground

location, as well as in adjacent
Seattle, for doing several tanks

Geophysical Survey

penetrating radar) to define tank size and
piping. Cost based on quote from GeoRecon,
at once.

1.00 EA 0 0 0 0 280

GEOTECHNICAL TESTING

MONITOR, SAMPLE, TEST, ANALYSIS

0 0 0 0

0 480 0 162

280 280.00

280

820

280

1,462

..( '\
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PROJECT 1I1EM3R: HANFORD: REMEDIATION 1.4.10.1.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED
DD. 1218 Service Station

TIME 12:20:10

DETAIL PAGE 17

DD-10. TANKS/MISC DEMOLITION & REMOVAL OUANTY UOM CREW ID OUTPUT MHRS LABR EQUIP 4AT OTHER TOTAL COST UNIT COST

DD-10. TANKS/MISC DEMOLITION & REMOVAL

DD-10 02. TANK REMOVAL

DO-10 02 01. UST Tank Excavation & Removal
There is one storage tank of unknown volume. Assume the

gal volume, made from steel.
tank has 2,000

L USR AA <02220 0000 >

L USR AA <02220 0000 >

Excavate soil around UST
Assumes 8' D x 10' L tank, with
tank taking up 25 CY.

Remove & Load UST to Flatbed Trk
for disposal by Contractor.
Allow 2 Hrs each tank. Allow
$500 for tank disposal.

UST Tank Excavation & Removal

100.00 CY XXQMV

2.00 HR XXQMV

25.00

1.00

1.00 EA

0.08
8

2.00
4

2.02 1.68
202 168

50.42 41.89
101 84

12 303

0.00
0

0.00
0

251

0.00
0

250.00 342.31
500 685

0 500 1,054

DD-10 02 02. Excav/Load Contaminated Soils
Quantity of 20 CY Contaminated Soils given by Env Engr.

L USR AA <02220 0000 >

USR AA <02220 0000 >

Excavate contaminated soil
Quantity of con. soil given by
Env Engr. Use 1.1 swell factor

Load excavated/stockpiled soft
Load in 28-ton dump trucks -
DOT approved hazardous waste
hauler. Assume 3,100 lb/bcy.

Excav/Load Contaminated Soils

22.00 CY XXQMV

22.00 CY XXQMG

20.00 CY

25.00

40.00

0.08
2

0.03
1

2.02
44

0.68
15

1.68
37

1.46
32,

2 59 69

0.00 0.00
0 0

0.00
0

0

0.00
0

0

D-10 02 03. Transport Cont. Soils, Arlington
Transport contaminated soils to Arlington for disposal there. Unit cost

for transport and disposal from Chem. Waste Management, Inc., Arlington.

USR AA <02220 0000 > Transport soil to Arlington, OR
1 cy x 3,100 Ib/cy
28 tons/truck =- 17.5 CY/Trk

USR AA <02220 0000 > Disposal of soil in landfitl
Disposal fee

USR AA <02220 0000 > Oregon state environmental tax
Estimated '93 tax.

USR AA <02220 0000 > Soil profile fee
Required by Arlington

2.00 TRK

34.10 TON

34.10 TON

0.00

0.00

0.00

0.00
0

0.00
0

0.00
0

0.00 0.00
0 0

0.00 0.00
0 0

0.00
0

0.00 0.00
0.00 0 01.00 EA

0.00
0

0.00
0

0.00 400.00
0 800

0.00 134.00
0 4,569

0.00 30.00
0 1,023

0.00 300.00
0 300

4A9Q

3.69
369 3.69

342.31

1053.8

0

3.6t V

2.13

6.41

3.69
81

2.13
47

128

400.00
800

134.00
4,569

30.00
1,023

300.00
300

400.00

134.00

30.00

300.00
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Wed 24 Mar 1993 U.S. Army Corps of Engineers TIME 12:20:10
PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2

DETAILED ESTIMATE 1100-EM-3, Waste Site Cost Estimates, REVISED DETAIL PAGE 18
DD. 1218 Service Station

DD-10. TANKS/MISC DEMOLITION & REMOVAL QUANTY UOM CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST

L USR AA <02220 0000 7 Use 03 Dozer Excavation crew

Site Re-grading

0.50 DAY XXQNA

0.50. DAY

0 0 0 0 6,692 6,692 334.62Transport Cont. Soils, Arlington 20.00 CY

DO-10 02 04. PPEquip, Modified Class D
This item covers cost for Personal Protection Equipment, which is assumed

a Modified Class D. Also included is an allowance for daily operation of
the Decon shower, equipment decon, and disposal. Allow two (2) days for
removal of both tanks.

TW AA <01951 5202 > Boot Covers, Tyvek (Bag Of 10Pr)
4.00 EA N/A 0.00

TW AA <01951 5204 > Coveralls, Tyvek
4.00 EA N/A 0.00

TW AA <01951 5501 > Butyl, Medium Weight; Gloves
- 4.00 PR N/A 0.00

TW AA <01951 5726 > Half-Mask Air Purifying
Respirators - 4.00 EA N/A 0.00

SR AA <01957 3105 > Cold Water, Gasoline, 3200 psi, 10
4.2 gpm, 11 HP (Daily cost) 1.00 DAY ULABA 0.13
For equipment decon.

TW AA <01957 4301 > 8 Ft x 36 Ft, 2 Showers, 2 Watt (
Fans (Monthly Rental) 1.00 DAY N/A 0.00

TW AA <01951 5723 > Cartridges, Respirator .

8.00 EA U/A 0.00

SR AA <01951 5805 > Disposal Allowance. 0
Allow $100/day for disposal of 1.00 DAY N/A 0.00
personnel protection items and
equipment/vehicle decon water.

PPEquip, Modified Class D 1.00 DAY

DD-10 02 05. Site Re-grading
Allow for refill of tank hole and site re-grading after site is certified

clean.

0.00
0

0.00
0

.0.00
0

0.00
0

234.30
234

0.00
0

0.00
0

0.00
- -0

11.50
46

0.00
0

2.30
9

0.00
0

1.45
1

0.00
0

0.00
0

0.00
0

0.00
0

7.55
30

0.00
0

19.94
80

34.83
35

26.95
27

25.87
207

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

100.00
100

11.50
46

7.55
30

2.30
9

19.94
80

270.58
271

26.95
27

25.87
207

100.00
100

10 234 57 379 100 770

14.00 365.22 126.91
0.13 7 - 183 63

7 183 63

0.00 0.00 492.13
0 0 246

0 0 246

Nit

N it

N it

H'

U

M H

U

11.50

7.55

2.30

19.94

270.58 'o

26.95

25.87

100.00

769.66

492.13

492.13

/

1.00
0

3.00
0

3.00
0.

3.00
0

0.00
10

.00
0

.00
0

0.00
0
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PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2
DETAILED ESTIMATE 1100-EM-3, Waste Site Cost Estimates, REVISED DETAIL PAGE 19

OD. 1218 Service Station

DD-10. TANKS/MISC DEMOLITION & REMOVAL QUANTY UOM CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST

TANK REMOVAL 31 779 440 379 7,292 8,890

TANKS/MISC DEMOLITION & REMOVAL 31 779 440 379 7,292 8,890

1218 Service Station 31 1,259 440 540 8,112 10,352
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PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED
EE. 1208 Sandblast Area

Wed 24 Mar 1993

DETAILED ESTIMATE
TIME 12:20:10

DETAIL PAGE 20

EE-02. MONITOR, SAMPLE, TEST, ANALYSIS QUANTY UOM CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST

EE. 1208 Sandblast Area
Waste Site: 1208 Sandblast Area

Site Considerations:
Random Sampling Plan, Plume Analysis
75 x 75 x 1

Potential Remedial Activity:
Sample spent sand & soil beneath sand, remove waste.

EE-02. MONITOR, SAMPLE, TEST, ANALYSIS

EE-02 06. SAMPLING SOIL, SED & SOLID WASTE

EE-02 06 01. SURFACE SOIL

EE-02 06 01 02. Confirmatory Samples & Analyses
Confirmatory sample & analyses. Analyses cost given in detail.

USR AA <01954 76

USR AA <01954 76

> 1311, TCLP - toxic compound
leaching procedure

> Sample Labor -2 men

Confirmatory Samples & Analyses

SURFACE SOIL

SAMPLING SOIL, SED & SOLID WASTE

MONITOR, SAMPLE, TEST, ANALYSIS

12.00 EA N/A

16.00 HR N/A

0.00 0.00 0.00
0.00 0 0 0

0.00
0.00 0

0

0

0

0

30.00
480

480

480

480

480

0 .00
0

0

0

0

0

0.00 112.00
0 1,344

0.00 0.00
0 0

0 1,344

0

0

0

1,344

1,344

1,344

( ~

112.00 O

30.00

112.00
1,344

30.00
480

1,824

1i824

1 824

1,824
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1100-EM-3, Waste Site Cost Estimates, REVISED

EE. 1208 Sandblast Area

Wed 24 Mar 1993

DETAILED ESTIMATE

>1

TIME 12:20:10

DETAIL PAGE 21

EE-08. SOLIDS COLLECTION & CONTAINMENT QUANTY UOM CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST

EE-08. SOLIDS COLLECTION & CONTAINMENT

EE-08 01. EXCAVATION

EE-08 01 01. Excav/Load Contaminated Soils
Quantity of 210 CY Contaminated Soils given by Env Engr.

L USR AA <02220 0000 >

USR AA <02220 0000 >

Excavate contaminated soil
Quantity of con. soil given by
Env Engr. Use 1.1 swell factor

Load excavated/stockpiLed soil
Load in 28-ton dump trucks -
DOT approved hazardous waste
hauler. Assume 3,100 tb/bcy.

Excav/Load Contaminated Soils

231.00 CY XXQMV

231.00 CY XXQMG

210.00 CY

0.08
25.00 18

40.00
0.03

6

24 622 723 0 0 1,346

EE-08 01 02. Transport Cant. Soils, Arlington
Transport contaminated soils to Arlington for disposal there. Unit cost

for transport and-disposal from Chem. waste Management, Inc., Arlington.

Transport soil to Arlington, OR
1 cy x 3,100 kb/cy
28 tons/truck = 17.5 CY/Trk

USR AA <02220 0000 > Disposal of soil in landfill
Disposal fee

USR AA <02220 0000 > Oregon state environmental tax
Estimated '93 tax.

USR AA <02220 0000 > Soil profile fee
Required by Arlington

0.0014.00 TRK

358.05 TON

358.05 TON

0.00
0

0.00
0

0.00 0.00
0.00 0 0

0.00

0.001.00 EA

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

0,00
0

0.00 400.00 40.00
0 5,600 5,600

0.00 134.00 134.00
0 47,979 47,979

0.00 30,00
0 10,742

0.00
0

30.00
10,742

300.00 300.00
300 300

Transport Cont. Soils, Arlington 210.00 CY 0 0 0 0 64,620 64,620

EE-08 01 03. PPEquip, Modified Class D
This item covers cost for Personal Protection Equipment, which is assumed

a Modified Class D. Also included is an allowance for daily operation of
the Decon shower, equipment decon, and disposal.

M HTW AA <01951 5202 > Boot Covers, Tyvek (Bag Of 10Pr)

N HTW AA <01951 5204 > Coveralls, Tyvek

6.00 EA N/A

6.00 EA N/A 0.00

2.02
466

0.68
156

1.68
387

1.46
336

USR AA <02220 0000 >

0.00
0

0.00
0

0.00
0

0.00
0

3.69
853

2.13
.493

3.69

2.13

6,41

400.0V

134,00

30.00

300.00

307.72

0.00
0.00

0

0.00
0

0.00
0

0.00
0

11.50
69

0.00
0

0.00
0

7.55
45

0.00
0

0.00
0

11.50
69

7.55
45

11.50

7.55
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DETAILED ESTIMATE

U.S. Army Corps of Engineers
PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED
EE. 1208 Sandblast Area

TIME 12:20:10

DETAIL PAGE 22

EE-08. SOLIDS COLLECTION & CONTAINMENT QUANTY UOM CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST

M HTW AA <01951 5501 > Gutyl, Medium Weight, Gloves

HTW AA <01951 5726 > Half-Mask Air Purifying
Respirators

USR AA <01957 3105 > CoLd Water, Gasoline, 3200 psi,
4.2 gpm, 11 HP (Daily cost)
For equipment decon.

M HTW AA <01957 4301 8 Ft x 36 Ft, 2 Showers, 2 Walt
Fans (Monthly Rental)

HTW AA <01951 5723 > Cartridges, Respirator

USR AA <01951 5805 > Disposal'Allowance.
Allow $100/day for disposal of
personnel protection items and
equipment/vehicLe decon water.

PPEquip, Modified Class D

EE-08 01 04. Site Re-grading
Allow for site re-grading after site is

L USR AA <02220 0000 > Use D3 Dozer Excavation crew

6.00 PR N/A

6.00 EA N/A

1.50 DAY ULABA

1.50 DAY N/A

12.00 EA N/A

l.5DAY N/A

1.50 DAY

certified clean.

1.00 DAY XXQNA

Site Re-grading

EXCAVATION

SOLIDS COLLECTION & CONTAINMENT

1208 Sandblast Area

0.00 0.00 2.30
0.00 0 0 14

0.00 0.00 0.00
0.00 0 0 0

10.00 234.30 1.45
0.13 15 351 2

0.00 0.00 0.00
0.00 0 0 0

0.00. 0.00
0.00 0 . 0

0.00
0.00

. 0
0.00

. 0

0.00
0

0.00
0

15 351 85

14.00 365.22
0.13 14 365

14 365

53 1,339

53 1,339

53 1,819

126.91
127

127

935

935

935

0.00 0.00
0 0

19.94 0.00
120 0

2,.'30
14

19.94
120

34.83 0.00 270.58
52 0 406

26.95 0.00
- 40 0

25-.87 0.00
310 0

6.00 100.00
0 150

568 150

0.00
0

0

568

568

568

0.00
0

0

64, 770

64,770

66,114

26,95
40

25.87
310

2.30

19.94

270.58

26.95

25.87

100.0 0 I
150 100.OV

1,154 769. F

492.13
492 492.13

492

67,613

67,613

69,437
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Wed 24 Mar 1993

DETAILED ESTIMATE

TIME 12:20:10U.S. Army Corps of Engineers
PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED
FF. JA Jones Oil Storage Tanks (2)

FF-02. MONITOR, SAMPLE, TEST, ANALYSIS QUANTY UOM CREW ID OUTPUT MHRS LAQR EQUIP MAT OTHER TOTAL COST UNIT COST

FF. JA Jones Oil Storage Tanks (2)
Waste Site: JA Jones Oil Storage Tanks (2), Unknown Volume

Site Considerations:
Soil sampling, Evaluate existing Groundwater Data.

Potential Remedial Activity:
Remove UST, Ship soil to TSDF (40 CY given)
FF-02. MONITOR, SAMPLE, TEST, ANALYSIS

FF-02 06. SAMPLING SOIL, SED & SOLID WASTE

FF-02 06 01. SURFACE SOIL

FF-02 06 01 01. Confirmatory Samples & Analyses
Sample & analyze soil, Confirmatory Sampling.

USR AA <01954 76 > TPH, In-field Test
1.00 EA N/A

USR AA <01954 76 > 8015, TRPII - total recoverable
petroleum hydrocarbons - mod

USR AA <01954 76 > Sample Labor - 2 men

Analyses cost in detail.

0.00

0.003.00 EA N/A

16.00 HR N/A

0.00
0

0.00
0

0.0
0.00

Confirmatory Samples & Analyses

SURFACE SOIL

SAMPLING SOIL, SED & SOLID WASTE

FF-02 11. GEOTECHNICAL TESTING

0.00
0

0.00
0

0 30.00
0 480

0 480

0 480

0 480

0.00
0

0.00
0

0.00
0

0

161.70
162

0.00 135.00
0 405

0.00
0

162

0 162

0 162

FF-02 11 01. Geophysical Survey
Use Geophysical Survey (Ground penetrating radar) to define tank size and

location, as well as in adjacent piping. Cost based on quote from GeoRecon,
Seattle, for doing several tanks at once.

Geophysical Survey 2.00 EA 0 0 0 0 560 560 280.00

GEOTECHNICAL TESTING O 0

0 480MONITOR, SAMPLE, TEST, ANALYSIS

0 0
O 162

DETAIL PAGE 23

0.00
0

0.00
0

405

161.70
162

135,00
405

30.00
480

1,047

1,047

1,047

161.70 Q
-.

135.0

30.00

405

405

560

965

560

1,607

4 9 7
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1100-EM-3, Waste Site Cost Estimates, REVISED
FF. JA Jones Oil Storage Tanks (2)

Wed 24 Mar 1993

DETAILED ESTIMATE

TIME 12:20:10

DETAIL PAGE 24

FF-10. TANKS/MISC DEMOLITION & REMOVAL QUANTY UOM CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST

FF-10. TANKS/MISC DEMOLITION & REMOVAL

FF-10 02. TANK REMOVAL

FF-10 02 01. UST Tank Excavation & Removal
There are two Oil storage tanks of unknown volume.

4,000 gal volume, made from steel.
Assume each tank of

Excavate soil around UST
Assumes 8' D x 10' L tank, with 200.00 CY
tank taking up 25 CY.

Remove & Load UST to Flatbed Trk
for disposal by Contractor.
Allow 2 Hrs each tank. Allow
$500 for tank disposal.

USR AA <02220 0000 >Remove/dispose of 1,000 gal oil
Allow $500 for disposal.

UST Tank Excavation & Removal

XXQMV

4.00 HR XXQMV

1.00 LS

2.00 EA

FF-10 02 02. Excav/Load Contaminated Soils
Quantity of 40 CY Contaminated Soils given by Env

for both tanks.

L USR AA <02220 0000 >

USR AA <02220 0000 >

Excavate
Quantity
Env Engr.

contaminated s
of con. soiL g

Use 1.1 swel

oil
iven by
I factor

Load excavated/stockpiled soil
Load in 28-ton dump trucks -
DOT approved hazardous waste
hauler. Assume 3,100 lb/bey.

Excav/Load Contaminated Soils

0.08 2.02
25.00 16 403

1.00

0.00

2.00
8

0.00
0

1.68
335

50.42 41.89
202 168

0.00 0.00
0 0

0.00
0

0.00
0

3.69
738

0.00 250.00 34231
0 1,000 1,369

0.00
0

24 605 503 0

500.00
500

1,500

500.00
500

2,608

Engr. Assume quantity

44.00 CY XXQMV

44.00 CY XXQMG

40.00 CY

0.08 2.02
25.00 4 89

40.00
0.03

1
0.68

30

1.68
74

1.46
64

0.00 0.00
0 0

0.00
0

5 119 138 0

0.00
0

3.69
162

2.13
94

0 256

FF-10 02 03. Transport Cont. Soils, Arlington
Transport contaminated soils to Arlington for disposal there. Unit cost

for transport and disposal from Chem. Waste Management, Inc., Arlington.

USR AA <02220 0000 > Transport soil to Arlington, OR
I cy x 3,100 Lb/cy
28 tons/truck == 17.5 CY/Trk

USR AA <02220 0000 > Disposal of soil in landfill
Disposal fee

3.00 TRK

68.20 TON

0.00

0.00

0.00
0

0.00
0

0.00
.0

0.00
0

0.00
0

0.00
0

0.00 400.00
0 1,200

0.00 134.00
0 9,139

400.00
1,200

134.00
9,139

L USR AA <02220 0000 >

L USR AA <02220 0000 >

3.69

342.31

50O.OD

1303.86

3.69

2.13

6.41

400.00

134.00



U.S. Army Corps of Engineers
PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED
FF. JA Jones Oil Storage Tanks (2)

FF-10. TANKS/MISC DEMOLITION & REMOVAL QUANTY UOM CREW ID OUTPUT MHRS LABR EQUIP

USR AA <02220 0000 > Oregon state environmental tax
Estimated '93 tax.

USR AA <02220 0000 > Soil profile fee
Required by Arlington

68.20 TON

1.00 EA

0.00

0.00

Transport Cont. Soils, Arlington 40.00 CY

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

0 0 0

TIME 12:20:10

DETAIL PAGE 25

MAT OTHER TOTAL COST UNIT COST

0.00 30.00 3000
0 2,046 2,046 30.00

0.00
0

0

300.00
300

12,685

300.00
300

12,685

300.00

317.12

FF-10 02 04. PPEquip, Modified Class D
This item covers cost for Personal Protection Equipment, which is assumed

a Modified Class D. Also included is an allowance for daily operation of
the Decon shower, equipment decon, and disposal. Allow two (2) days for
removal of both tanks.

M HTW AA <01951 5202 > Boot Covers, Tyvek (Bag Of 1OPr)

M HTW AA <01951 5204 > Coveralls, Tyvek

M HTW AA <01951 5501 > Butyl, Medium Weight, Gloves

HTW AA <01951 5726 >

USR AA <01957 3105 >

M HTW AA <01957 4301 >

Half-Mask Air Purifying
Respirators

Cold Water, Gasoline, 3200 psi,
4.2 gpm, 11 HP (Daily cost)
For equipment decon.

8 Ft x 36 Ft, 2 Showers, 2 Wall
Fans (Monthly Rental)

HTW AA <01951 5723 > Cartridges, Respirator

USR AA <01951 5805 > Disposal Allowance.
Allow $100/day for disposal of
personnel protection items and
equipment/vehicle decon water.

PPEquip, Modified Class D

8.00 EA N/A

8.00 EA N/A

8.00 PR N/A

8.00 EA N/A

2.00 DAY ULABA

2.00 DAY N/A

16.00 EA N/A

2.00 DAY N/A

2.00 DAY

0.00

0.00

0.00

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

11.50
92

0.00
0

2.30
1s

0.00 0.00 0.00
0.00 0 0 0

10.00 234.30 1.45
0.13 20 469 3

0.00
0.00

0
0.00 0.00

0 0

0.00 0.00 0.00
0.00 0 0 0

0.00
0.00

0
0.00

0
0.00

0

0.00 0.00
0 0

7.55
60

0.00
0

19.94
160

34.83
70

26.95
54

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

25.87 0.00
414 0

0.00 100.00
0 200

20 469 113 757

11.50
92

7.55
60

2. 30
18

19.94
160

270;58
541

26.95
54

25.87
414

100.00
200

200 1,539

Wed 24 Mar 1993

DETAILED ESTIMATE

I/

11.50

7.55 9

2.30

19.94

270.58

26.95

25.87

100.00

769.66
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U.S. Army Corps of Engineers
PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED
FF. JA Jones Oil Storage Tanks (2)

TIME 12:20:10

DETAIL PAGE 26

FF-10. TANKS/MISC DEMOLITION & REMOVAL QUANTY UOM CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST--------- -------------- ---------------------------------------------- I------------------------- -------------------------------- --------------------

FF-10 02 05. Site Re-grading
Allow for refill of tank hole and site re-grading after site is certified

clean.

L USR AA <02220 0000 > Use D3 Dozer Excavation crew

Site Re-grading

1.00 DAY XXQNA

1.00 DAY

TANK REMOVAL

TANKS/MISC DEMOLITION & REMOVAL

JA Jones Oil Storage Tanks (2)

14.00 365.22
0.13 14 365

14 365

126.91 0.00
127 0

127 0

63 1557 881

63 1,557 881

63 .2,037 881

757

757

919

qV V A

0.00
0

0

14,385

14,385

15,350

492.13

492.13

492.13
492

492

17,580

17,580

19,187

/
/ V
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U.S. Army Corps of Engineers

PROJECT I1EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2
1100-EM-3, Waste Site Cost Estimates, REVISED

GG. 1262 Transformer Pad

TIME 12:20:10

DETAIL PAGE 27

GG-02. MONITOR, SAMPLE, TEST, ANALYSIS QUANTY UOM CREW ID O4JTPUT MHRS LAHR EQUIP MAT OTHER TOTAL COST UNIT COST

GG. 1262 Transformer Pad
Waste Site: 1262 Transformer Pad

Site Considerations:
Soil Sampling

Potential Remedial Activity:
Sample Soil (PCO's), Remove Pad & Soil (6xb cone pad & soiL, 10 CY)
GG-02. MONITOR, SAMPLE, TEST, ANALYSIS

GG-02 06. SAMPLING SOIL, SED & SOLID WASTE

G-02 06 01. SURFACE SOIL

01. PCB Soil Samples & Analyses
Sample & analyze soil for PCBs. Two in-fieLd tests at $340.

men for 1/2 day for sampling (8 Hrs @ $30/Hr).
PCB Soil Samples & Analyses

Allow 2

0 240 10 340

SURFACE SOIL

SAMPLING SOIL, SED & SOLID WASTE

MONITOR, SAMPLE, TEST, ANALYSIS

GG-02 06 01

0

0 240

0 240

0 240

590

10

10

10

340

340

340

0

0

0

590

590

590
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PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED
GG. 1262 Transformer Pad

Wed 24 Mar 1993

DETAILED ESTIMATE

TIME 12:20:10

DETAIL PAGE 28

GG-08. SOLIDS COLLECTION & CONTAINMENT QUANTY UOM CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST

GG-08. SOLIDS COLLECTION & CONTAINMENT

GG-08 01. EXCAVATION

GG-08 01 01. Excav/Load Cont. Soil & Conc Pad
Quantity of 10 CY Contaminated Soil & concrete pad given by Env Engr.

L USR AA <02220 0000 >

USR AA <02220 0000 >

Excavate con. soil & demo pad
Quantity of con. soil and cone
pad given by Env Engr. Use a
1.2 swell factor.

Load excavated soil & conc pad
Load in 28-ton dump trucks -
DOT approved hazardous waste
hauter. Assume 3,100 lb/bey.

12.00 CY XXQMV

12.00 CY XXQMG

0.08 2.02
25.00 1 24

0.03 0.68
40.00 0 8

Excav/Load Cont. Soil & Conc Pad 10.00 CY

1.68
20

1.46
17

0.00 0.00
0 0

0.00 0.00
0 0

3.69
44

13
-26

1 32 38 0 0 70

GG-08 01 02. Transport Cont. Soils, Arlington
Transport contaminated soils to Arlington for disposal there. Unit cost

for transport and disposal from Chem. Waste Management, Inc., Arlington.

USR AA <02220 0000 > Transport soil to Arlington, OR
1 cy x 3,100 tb/cy
28 tons/truck = 17.5 CY/Trk

USR AA <02220 0000 > Disposal of soft in landfill
Disposal fee

USR AA <02220 0000 > Oregon state environmental tax
Estimated '93 tax.

USR AA <02220 0000 > Soil profile fee
Required by Arlington

1.00 TRK

18.60 TON

18.60 TON

1.00 EA

0.00
0.00

0
0.00 0.00

0 0

0.00 0.00
0.00 0 0

0.00 0.00
0.00 0 0

0.00

Transport Cont. Soils, Arlington 10.00 CY

0.00
0

0.00
0

0 0

0.00
0

0.00
0

0.00
0

0

0.00
0

400.00
400

0.00 134.00
0 2,492

0.00 30.00
0 558

400.00
400

134.00
2;492

30.00
558

0.00 300.00 300.00
0 300 300

0 3,750 3,750

GG-08 01 03. PPEquip, Modified Class D
This item covers cost for Personal Protection Equipment,

a Modified Class D. Also included is an allowance for dai
the Decon shower, equipment decon, and disposal.

M RTW AA <01951 5202 > Boot Covers, Tyvek (Bag Of lOPr)

M HTW AA <01951 5204 > Coveralls, Tyvek

4.00 EA N/A

4.00 EA N/A

which is assumed
ly operation of

0.00
0.00

0
0.00 11.50

0 46

0.00 0.00 0.00
0.00 0 0 0

3.69

2.13

6.99

400.00 *

134.00

30.00

300.00

375.04

0.00
0

7.55
30

0.00
0

0.00
0

11.50
46

7.55
30

11.50

7.55
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PROJECT 11EM3R: HANFORD: REMEDIATION g1.4.10.i.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED
GG. 1262 Transformer Pad

TIME 12:20:10

DETAIL PAGE 29

GG-08. SOLIDS COLLECTION & CONTAINMENT QUANTY UOM CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST

M HTW AA <01951 5501 > ButyL, Medium Weight, Gloves

HTW AA <01951 5726 - Hatf-Mask Air Purffying
Respirators

USR AA <01957 3105 > Cold Water, Gasoline, 3200 psi,
4.2 gpm, 11 HP (Daily cost)
For equipment decon.

K HTW AA <01957 4301 > 8 Ft x 36 Ft, 2 Showers, 2 Watt
Fans (Monthly Rental)

HTW AA <01951 5723 > Cartridges, Respirator

USR AA <01951 5805 > Disposal Altowance.
Allow $100/day for disposal of
personnel protection items and
equipment/vehicle decon water.

PPEquip, Modified Class D

GG-08 01 04. Site Re-grading
Allow for site re-grading after site is

L USR AA <02220 0000 > Use D3 Dozer Excavation crew

4.00 PR N/A

4.00 EA N/A

1.00 DAY ULABA

1.00 DAY N/A

8.00 EA N/A

1.00 DAY N/A

1.00 DAY

certified clean.

* 0.50 DAY XXQNA

Site Re-grading

0.00
0.00

0
0.00 2.30

0 9

0.00 0.00
0.00 0 0

10.00 234.30
0.13 10 234

0.00 0.00
0.00 0 0

0.00
0

1,45
I

0.00
0

0.00 0.00 0.00
0.00 0 0 0

0.00
0.00

0
0.00

0
0.00

0

10 234 57

14.00 365.22
0.13 7 183

7 183

126.91
63

63

0.00
0

0.00
0

19.94 0.00
80 0

2 30
9

19.94
80

34.83 0.00 270.58
35 0 271

26.95
27

0.00
0

25.87 0.00
207 0

26 .9 5

27

25.87
207

2.30

19.94

270.58

26.95

25.87

0.00 100.00 100.00
0 100 100 100.00

379 100 770 769.4

0\)

0.00 0.00 49213
0 0 246

0 0 246

492.13

EXCAVATION

SOLIDS COLLECTION & CONTAINMENT

1262 Transformer Pad

18 449 155

18 449 158

18 689 168

379 3,850

379 3,850

719 3,850

4,836

4,836

5,426
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1100-EM-3, Waste Site Cost Estimates, REVISED
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Wed 24 Mar 1993

DETAILED ESTIMATE

TIME 12:20:10

DETAIL PAGE 30

HH-02. MONITOR, SAMPLE, TEST, ANALYSIS QUANTY UOM CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST--------------------------- ----------------- --------------------------------- ----------------------------------------------------------- ........---------

HH. 1262 Solvents Tanks (4)
Waste Site: 1262 Solvent Tanks (4), Last contained Carbon Tetrachloride,

Site Considerations:
Soil Sampling, Evaluate Existing Groundwater Data.
Tank D-25, 20 gal
Tank D-26, 100 gal
Tanks D-32, 2 @ 1,125 gal

Potential Remedial Activity:
Remove USTs, Ship Soil to TSDF (40 CY given)
HH-02. MONITOR, SAMPLE, TEST, ANALYSIS

HH-02 06. SAMPLING SOIL, SED & SOLID WASTE

NIH-02 06 01. SURFACE SOIL

HH-02 06 01 02. Confirmatory Sampling & Analyses
Confirmatory Sampling & Analyze soil. Analyses cost below.

USR AA <01954 76

USR AA <01954 76

> 8240, VOA - volatile organics, S

> Sample Labor - 2 men

8.00 EA N/A

16.00 HR N/A

Confirmatory Sampling & Analyses

SURFACE SOIL

SAMPLING SOIL, SED & SOLID WASTE

MONITOR, SAMPLE, TEST, ANALYSIS

0.00
0.00

0

0.00
0.00 0

0

0.00
0

30.00
480

480

0 480

0 480

0 480

0.00
0

0.00
0

0

0

0

0.00 205.00
0 1,640

0.00
0

0

0
0

0 0

20540
1,640

0.00 30.00
0 .480

1,640 2 0

1,640 2,T20

1,640 2,120

1,640 2,120

/
.1
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PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2
1100-EM-3, Waste Site Cost Estimates, REVISED

HH. 1262 Solvents Tanks (4)

TIME 12:20:10

DETAIL PAGE 31

HH-10. TANKS/MISC DEMOLITION & REMOVAL QUANTY UOM CREW ID OUTPUT MHRS LASR EQUIP MAT OTHER TOTAL COST UNIT COST
--------------------------------------------- -----------................................ ----------- ----------------------- ------------------

HH-10. TANKS/MISC DEMOLITION & REMOVAL

HH-10 02. TANK REMOVAL

HH-10 02 01. UST Tank Excavation & Removal
There are four (4) solvent tanks of various volume (20 gat - 1,125 gal).

Use a tank excavation volume of 1,500 gal, assume made from steel.

Excavate soil around UST
Estimate average excavation of
50 CY, the tank taking up 10 CY

Remove & Load UST to Flatbed Trk
for disposal by Contractor.
Allow 2 Hrs average each tank.
Allow $500/ea tank for disposal

UST Tank Excavation & Removal

200.00 CY XXQMV

8.00 HR XXQMV

4.00 EA

HH-10 02 02. Excav/Load Contaminated Soils
Quantity of 40 CY Contaminated Soils given by Env

for all four tanks.

L USR AA <02220 0000 >

USR AA <02220 0000 >

Excavate contaminated soil
Quantity of con. soil given by
Env Engr. Use 1.1 swell factor.

Load excavated/stockpited soil
Load in 28-ton dump trucks -
DOT approved hazardous waste
hauler. Assume 3,100 Ib/bcy.

Excav/Load Contaminated Soils

0.08 2.02
25.00 16 403

2.00
1.00 16

50.42
403

1.68
335

41.89
335

0.00 0.00
0 0

0.00 250.00
0 2,000

3.69
738

342.31
2,738

32 807 670 0 2,000 3,477

Engr. Assume quantity

44.00 CY XXQMV

44.00 CY XXQMG

0.08 2.02 1.68
25.00 4 89 74

0.03 0.68
40.00 1 30

1.46
64

40.00 CY 5 119 138

0.00 0.00
0 0

0.00 0.00
0 0

0 0

3.69
162

2.13
94

256

3.69

342.31

869.24

3. 69

2.13

6.41

HH-10 02 03. Transport Cont. Soils, Arlington
Transport contaminated soils to Arlington for disposal there. Unit cost

for transport and disposal from Chem. Waste Management, Inc., Arlington.

USR AA <02220 0000 > Transport soil to Arlington, OR
1 cy x 3,100 lb/cy
28 tons/truck == 17.5 CY/Trk

USR AA <02220 0000 > Disposal of soil in landfill
Disposal fee

USR AA <02220 0000 > Oregon state environmental tax
Estimated '93 tax.

3.00 TRK

68.20 TON

0.00

0.00

68.20 TON 0.00

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

0.00 400.00
0 1,200

0.00 134.00
0 9,139

0.00 30.00
0 2,046

L USR AA <02220 0000 >

L USR AA <02220 0000 >

400.00
1,200

134.00
9,139

30.00
2,046

400.00

134.00

30.00

5,



Wed 24 Mar 1993 U.S. Army Corps of Engineers TIME 12:20:10
PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2

DETAILED ESTIMATE 1100-EM-3, Waste Site Cost Estimates, REVISED DETAIL PAGE 32
HH. 1262 Solvents Tanks (4)

S------------------------------------------------------------------------------------------------------------------------------------------------
HH-10. TANKS/MISC DEMOLITION & REMOVAL QUANTY U014 CREW ID OUTPUT MHRS LABR. EQUIP MAT OTHER TOTAL COST UNIT COST
- ..- ..-- ..--- .-- .- ...------- .- ..-.--- .--------- --------------- ---------------- ------ ....----- ---- ..-- .---- . -- ----. --------. - -------. -------.. --------------

USR AA <02220 0000 > Soil profile fee 0.00
Required by Arlington 1.00 EA 0.00 0

Transport Cont. Soils, Arlington 40.00 CY 0

HH-10 02 04. PPEquip, Modified Class D
This item covers cost for Personal Protection Equipment, which is assumed

a Modified Class D. Also included is an allowance for daily operation of
the Decon shower, equipment decon, and disposal. Allow two (3) days for
removal of four tanks.

M HTW AA <01951 5202 > Boot Covers, Tyvek (Bag Of 1OPr) 0.00
12.00 EA N/A 0.00 0

M HTW AA <01951 5204 > Coveralls, Tyvek 0.00
12.00 EA N/A 0.00 0

M HTW AA <01951 5501 > Butylj Medium Weight, Gloves 0.00
12.00 PR N/A 0.00 0

HTW AA <01951 5726 > Half-Mask Air Purifying 0.00
Respirators 12.00 EA N/A 0.00 0

USR AA <01957 3105 > Cold Water, Gasoline, 3200 psi, 10.00
4.2 gpm;,11 HP (Daily cost) 3.00 DAY ULABA 0.13 30
For equipment decon.

M HTW AA <01957 4301 > 8 Ft x 36 Ft, 2 Showers, 2 Wall 0.00
Fans (Monthly Rental) 3.00 DAY N/A 0.00 0

HTW AA <01951 5723 > Cartridges, Respirator 0.00
24.00 EA N/A 0.00 0

USR AA <01951 5805 > Disposal Allowance. 0.00
Allow $100/day for disposal of 3.00 DAY N/A 0.00 0
personnel protection items and
equipment/vehicle decon water.

PPEquip, Modified Class D 3.00 DAY 30

IH-10 02 05. Site Re-grading
Allow for refill of tank hole and site re-grading after site .is certified

clean.

L USR AA <02220 0000 > Use D3 Dozer Excavation crew 14.00

0.00 0.00 0.00 300.00 300.00
0 0 0 300 300

0 0 0 12,685 12,685

0.00
0

0.00
0

0.00
0

0.00
0

234.30
703

0.00
0

0.00
0

0.00
0.

11.50
138

0.00
0

2.30
28

0.00
0

1.45
4

0.00
0

0.00
0

0.00
0

0.00
0

7.55
91

0.00
0

19.94
239

34.83
104

26.95
81

25.87
621

0.00
0

0.00
0

0.00
. 0

0.00
0

0.00
0

0.00
0

0.00
0

0.00
.0

100.00
300

11"50
-138

7.55
.91

2.30
28

19.94
239

270 58
812

26.95
81

25.87
621

100.00
300

703 170 1,136 300 2,309

365.22 126.91
365 127

0.00
0

0.00
0

492.13
. 492

300.00

317.12

11.50

7.55 C

2.30o-

19.94

270.58

26.95

25.87

100.00

769.66

492.130.13 141.00 DAY XXQNA
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1100-EM-3, Waste Site Cost Estimates, REVISED
H. 1262 SoLvents Tanks (4)

TIME 12:20:10

DETAIL PAGE 33

HH-10. TANKS/MISC DEMOLITION & REMOVAL QUANTY UOM CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST

Site Re-grading 1.00 DAY 14 365 127 0 0 492

TANK REMOVAL

TANKS/MISC DEMOLITION & REMOVAL

1262 SoLvents Tanks (4)

81

81

81

1,993

1,993

2,473

1,105 1,136

1,105 1,136

1,105 1,136

14 985 19,219

14,985 19,219

16,625 21,339

0 7

492.13



U.S. Army Corps of Engineers
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1100-EM-3, Waste Site Cost Estimates, REVISED
II. 1226 Suspect Waste Oil Disposal

Wed 24 Mar 1993

DETAILED ESTIMATE

TIME 12:20:10

DETAIL PAGE 34

11-02. MONITOR, SAMPLE, TEST, ANALYSIS QUANTY UOM CREW ID OUTPUT MHRS LAOR EQUIP MAT OTHER TOTAL COST UNIT COST... --. ----.-.-..-..-.............---------------------------------- ----------- .... ...-------- ---------..--------------------- -------- --------- ---------

II. 1226 Suspect Waste ofi Disposal
Waste Site: 1226 Suspect Waste Oil Disposal Area

Site Considerations:
50 x 50 x 3

Potential Remedial Activity:
Take soit samples, Remove waste (275 CY to TSDF)
11-02. MONITOR, SAMPLE, TEST, ANALYSIS

11-02 06. SAMPLING SOIL, SED & SOLID WASTE

11-02 06 01. SURFACE SOIL

11-02 06 01 02. Confirmatory Samples & Analyses
Confirmatory sample & analyses. See detail for analysis cost.

USR AA <01954 76

USR AA <01954 76

USR AA <01954 76

USR AA <01954 76

USR AA <01954 76

> TPH, In-field test

> PCB, In-field test

> 8080, PCB - soil

> 8015, TRPH - total recoverable
petroleum hydrocarbons - mods

> Sample Labor - 2 men

Confirmatory Samples & Analyses

SURFACE SOIL

SAMPLING SOIL, SED & SOLID WASTE

MONITOR, SAMPLE, TEST, ANALYSIS

2.00 EA N/A

2.00 EA N/A

2.00 EA N/A

2.00 EA N/A

16.00 HR N/A

0.00 0.00 0.00
0.00 0 0 0

0.00
0.00

0
0.00 0.00

0 0

0.00 0.00 0.00
0.00 0 0 0

0.00 0.00
0.00 0 0

0.00
0

0.00 30.00 0.00
0.00 0 480 0

0 480 0

0 480

0 480

0 480

0

0

0

161.70
323

183.26
367

0.00
0

0.00
0

0;00 95.00
0 190

0.00 135.00
0 270

0.00 0.00
0 0

690 460

690

690

690

460 1,630

460 1,630

460 1,630

161.70
323

183.26
367

95.00
190

135; 00
270

30.00
480

1,630

161.70

183.26

95.00

135.00

30.00
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Wed 24 Mar 1993

DETAILED ESTIMATE

U.S. Army Corps of Engineers
PROJECT 11EM3R: HANFORD: REMEDIATION- 1.4.10.1.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED
II. 1226 Suspect Waste Oil Disposal

TIME 12:20:10

DETAIL PAGE 35

11-08. SOLIDS COLLECTION & CONTAINMENT QUANTY UOM CREW ID OUTPUT MHRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST

................................---....... ................ ------ -----......---------------................. ......... .... ......

11-08. SOLIDS COLLECTION & CONTAINMENT

11-08 01. EXCAVATION

11-08 01 01. Excav/Load Contaminated Soils
Quantity of 250 CY of solid wastes given by Env Engr.

. USR AA <02220 0000 > Excavate/Load solid waste
Quantity of 250 CY given by Env 302.50 CY XXQMV
Engr. Use 1.1 swell factor.

0.05
40.00 15

Excav/Load Contaminated Soils 275.00 CY 15 381 317 0 0 698 2.54

11-08 01 02. Transport Cont. Soils, Arlington
Transport solid waste to Arlington for disposal there.

transport and disposal from Chem. Waste Management, Inc.,
Unit cost for
Arlington.

Transport soil to Arlington, OR
Assume this 5 CY will be
combined with another truck
load.

Disposal of waste to landfill
Disposal fee.

Oregon state environmental tax
Estimated '93 tax.
55 gat = 8.5 CF x 10 ea/27 CY/CF
x 1.55 Ton/CY = 5 Ton.

Soil profile fee
Required by Arlington

18.00 TRK

468.88 TON

468.88 TON

0.00

0.00

0.00

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

0.00
0

0.00 0.00
0.00 0 01.00 EA

0.00
0

0.00
0

0.00
0

0.00
0

0.00 400.00 400.00
0 7,200 7,200 400.00

0.00 134.00 134.00
0 62,829 62,829 134.00 'D

0.00 30.00
0 14,066

0.00
0

30.00
14,066

300.00 300.00
300 300

Transport Cont. Soils, Arlington 275.00 CY

11-08 01 03. PPEquip, Modified Class D
This item covers cost for Personal Protection Equipment,

a Modified Class D. Also Included is an allowance for dai
the Decon shower, equipment decon, and disposal.

0 0 0 84,396 84,396

which is assumed
ly operation of

M HTW AA <01951 5202 > Boot Covers, Tyvek (fag Of 1OPr)

M HTW AA <01951 5204 > Coveralls, Tyvek

M HTW AA <01951 5501 > ButyL, Medium Weight, Gloves

4.00 EA N/A

4.00 EA N/A

0.00

0.00

4.00 PR N/A 0.00

0.00
0

0.00
0

0.00
0

0.00 11.50
0 46

0.00
0

0.00
0

0.00
0

2.30
9

0.00 0.00
0 0

7.55
30

0.00
0

0.00
0

0.00
0

1.26
381

1.05
317

0.00
0

0.00
0

USR AA <02220 0000 >

USR AA <02220 0000 >

USR AA <02220 0000 >

USR AA <02220 0000 >

2.31
698 2.31

0

30.00

300.00

306.89

11.50
46

7.55
30

2.30
9

11.50

7.55

2.30
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U.S. Army Corps of Engineers
PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED
II. 1226 Suspect Waste Oil Disposal

Wed 24 Mar 1993

DETAILED ESTIMATE

11-08. SOLIDS COLLECTION & CONTAINMENT QUANTY UOM CREW ID OUTPUT

TIME 12:20:10

DETAIL PAGE 36

MHRS LABR EQUIP MAT OTHER TOTAL COST
--- - _ - - - - - - - - - - - - - - - - - - - -

UNIT COST

> Half-Mask Air Purifying
Respirators

> Cold Water, Gasoline, 3200 psi,
4.2 gpm, 11 HP (Daily cost)
For equipment decon.

> 8 Ft x 36 Ft, 2 Showers, 2 Wall
Fans (Monthly Rental)

HTW AA <01951 5723 > Cartridges, Respirator

USR AA <01951 5805 > Disposal Allowance.
Allow $100/day for disposal of
personnel protection items and
equipment/vehicle decon water.

PPEquip, Modified Class D

11-08 01 04. Site Re-grading
Allow for site re-grading after site

L USR AA <02220 0000 > Use D3 Dozer Excavation crew

4.00 EA N/A

1.00 DAY ULABA

1.00 DAY N/A

8.00 EA N/A

1.00 DAY N/A

1.00 DAY

is certified clean.

0.25 DAY XXQNA

Site Re-grading

EXCAVATION

SOLIDS COLLECTION & CONTAINMENT

1226 Suspect Waste oil Disposal

0.00
0.00

0
0.00

0

10.00 234.30
0.13 10 234

0.00

0.00

0.00
0

0.00
0

0.00
0

1.45
1

0.00 0.00
a 0

0.00 0.00
0 0

0.00 0.00
0.00 0 0

0.00
0

19.94
80

0.00
0

19.94
80

34.83 0.00 270.58
35 0 271

26.95 0.00
27 0

25.87 0.00
207 0

0.00 100.00
0 100

26.95
27

287
207

100.00
100

10 234 57 379 100 770

14.00 365.22 126.91
0.13 4 91 32

4 91 32

29 707

29 707

29 1,187

405

405

405

0.00
0

0

379

379

1,069

0.00
0

0

84,496

84,496

84,956

492.13
) 23

123

85-986

85,986

87,616

19.94

270.58

26.95

25.87

100.00

769.64

492.13

6. ~

HTW AA <01951 5726

USR AA <01957 3105

M HTW AA <01957 4301
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DETAILED ESTIMATE

U.S. Army Corps of Engineers
PROJECT 11EMSR: HANFORD: REMEOIATION - 1.4.10.1.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED
JJ. JA Jones Steam Plant Drain Pad

TIME 12:20:10

DETAIL PAGE 37

JJ-02. MONITOR, SAMPLE, TEST, ANALYSIS QUANTY UO CREW ID OUTPUT MIRS LABR EQUIP MAT OTHER TOTAL COST UNIT COST
................................................----....... ........ .....................------ ------......----............. _......

JJ. JA Jones Steam Plant Drain Pad
Waste Site: JA Jones steam plant drain pad

Site Considerations:
45 x 80 concrete pad

Potential Remedial Activity:
Take soit samples, Remove waste
JJ-02. MONITOR, SAMPLE, TEST, ANALYSIS

JJ-02 06. SAMPLING SOIL, SED & SOLID WASTE

JJ-02 06 01. SURFACE SOIL

JJ-02 06 01 02. Confirmatory Samples & Analyses
Confirmatory sample & analyses.

USR AA <01954 76 > pH

> TPH, In-field testUSR AA <01954 76

USR AA <01954 76 > Sample Labor - 2 men

See detail for analysis cost.

4.00 EA N/A

1.00 EA N/A

8.00 HR N/A

Confirmatory Samples & Analyses

SURFACE SOIL

SAMPLING SOIL, SED & SOLID WASTE

JJ-02 11. GEOTECHNICAL TESTING

0.00

0.00

0.00
0

0.00
0

0.00
0

0.00
0

0.00 30.00
0.00 0 240

. 240

0 240

0 240

0.00
0

0.00
0

0.00
0

0

0.00 15.00
0 60

161.70
162

0.00
0

162

O 162

0 162

15.00
60

0.00 161.70
0 162

0.00
0

60

60

60

30.00
240

462

462

462

15.00

161.70

30.00

JJ-02 11 01. Geophysical Survey
Use Geophysical Survey (

what is under pad, as it h
from Geo Recon, Seattle, f

Geophysical Survey

Ground penetrating radar) to try to determine
as some questionable areas. Cost based on quote
or doing several sites at once.

1.00 EA

GEOTECHNICAL TESTING

0 0

0 0 0

MONITOR, SAMPLE, TEST, ANALYSIS

JA Jones Steam Plant Orain Pad

HANFORD: REMEDIATION

O 240

0 240

325 45,439

0 0 3,500 3,500 3500.00

0

0

13,506

0

162

162

6,233

3,500

3,560

3,560

604,306

3,500

3,962

3,962

669,485
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Mon 15 Mar 1993

TIME 12:15:13U.S. Army Corps of Engineers
PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED
** CREW BACKUP **

BACKUP PAGE 1

... - ---------- - ---.------------------ ------ **** LABOR **** **** EQUIP ** TOTAL -- ---

SRC ITEM ID DESCRIPTION NO. UOM RATE HOURS COST HOURS COST COST
.........................................................................................................................................

ULABA 1 B-Laborer + Small Tools PROD = 100% CREW HOURS 92

MIL 9-LABORER F Laborer (Semi-SkilLed) 0.25 HR 23.83 0.25 5.96 5.96
MIL B-LABORER L Laborer (Semi-Skitled) 1.00 HR 23.33 1.00 23.33 23.33

MIL XtMIXX020 E Small TooLs 0.13 HR 1.39 0.13 0.18 0.18

TOTAL 1.25 29.29 0.13 0.18 29.47

XXQMG 1 X-eqoprmed + 1 Front End Ldr, 5-1/4 Cy, Wheel PROD 100% CREW HOURS = 9
MIL L40CA007 E LDR,FE,WH, 5-1/4 CY ARTIC,980-C 1.00 HR 58.23 1.00 58.23 58.23

MIL X-EQOPRMEDL Outside Equip. Op. Medium 1.00 HR 27.09 1.00 27.09 27.09

--------------A-------- ----------......................................................... .........
TOTAL 1.00 27.09 1.00 58.23 85.32

XXQMV 1 X-eqoprmed + 1 Hydr. Excavator, 1-1/2 Cy, Cwtr PROD = 100%
MIL H25JD009 E HYD EXCAV,CRWLR,1.5 CY BKT 1.00 HR 41.74
MIL XMIXX020 E Small Tools 0.11 HR 1.39
MIL X-LABORER L Outside Laborer 1.00 HR 23.33 1.00
MIL X-EQOPRMEDL Outside Equip. Op. Medium 1.00 HR 27.09 1.00
-- .-.----- - .----- .-- -- .------- ---------- ------ .--- ------- .-- ---. ------ --. -----.

CREW HOURS = 65
1.00 41.74 4174
0.11 0.15 0.15

23.33 23.33
27.09 27.09

TOTAL 2.00 50.42 1.11

XXQNA I X-eqoprmed + 1 Dozer, Cat D-3C, 65 Hp PROD = 100%
"IL T10CA001 E BLADE,POWER ANGLE TILTFOR D3 1.00 HR 1.92 1.00
;J4IL T15CA003 E DOZER,CWLR,0-3C,PS,(ADD BLADE) 1.00 HR 13.94 1.00

MIL X-LABORER L Outside Laborer 0.50 HR 23.33 0.50 11.67
MIL X-EQOPRMEDL Outside Equip. Op. Medium 1.00 HR 27.09 1.00 27.09
MIL X-EQOPRMEDF Outside Equip. Op. Medium 0.25 HR 27.59 0.25 6.90

TOTAL 1.75 45.65 2.00

41.89 92.31

CREW HOURS
1.92

40
1.92

13.94 13.94
11.67
27.09
6.90

15.86 61.52

tj)
a'

r:,1



U.S. Army Corps of Engineers
PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED
** LABOR BACKUP **

Mon 15 Mar 1993 TIME 12:15:13

BACKUP PAGE 2

--------------.--..-..--.--.--.--..-....- - ----------------------------- **** TOTAL **** ------- -----------
SRC LABOR ID DESCRIPTION BASE OVERTM TXS/INS FRNG TRVL RATE UOM UPDATE DEFAULT HOURS

................................................................................................................................----------------------

MIL B-LABORER
MIL X-EQOPRMED
MIL X-LABORER

Laborer/Helper
Outside Equipment Oper. Medium
Outside Laborer

23.33
27.09
23.33

0.0% 0.0% 0.00 0.00 23.33 HR
0.0% 0.0% 0.00 0.00 27.09 HR
0.0% 0.0% 0.00 0.00 23.33 HR

10/15/92
10/15/92
10/15/92

22.36
25.84
22.36

115
125
85

(.
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TIME 12:15:13U.S. Army Corps of Engineers

PROJECT I1EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2
1100-EM-3, Waste Site Cost Estimates, REVISED

** EQUIPMENT BACKUP **
BACKUP PAGE 3

- .-------------------------------------.-----.-------------------------- ** TOTAL **---------------------------------------------
SRC EQUIP ID DESCRIPTION DEPR CAPT FUEL FOG EQ REP TR WR TR REP TOTAL UDM HOURS

HYD EXCAV,CRWLR,1.5 CY BKT
LDR,FE,WH, 5-1/4 CY ARTIC,980-C
BLADE,POWER ANGLE TILT,FOR D3
DOZER,CWLR,D-3C,PS,(ADD BLADE)
Small Tools

14.34 5.11
17.46 7.15
0.75 0.27
3.51 1.39
0.46 0.17

4.87 1.8 15.56
7.97 2.3 15.74

0.0 0.82
2.14 0.7 6.14
0.13 0.0 0.57

41.74
6.54 0.98 58.23

1.92
13.94
1.39

Mon 15 Mar 1993

S5Is

N25JD009
L40CA007
TIOCA001
T15CA003
XMIXX020

HR
HR
HR
HR
HR

65
9
40
40
19
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Mon 15 Mar 1993 U.S. Army Corps of Engineers TIME 12:01:59
PROJECT 11EM3R: HANFORD: REMEDIAtION - 1.4.10J.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED SETTINGS PAGE 1

** PROJECT SETTINGS **
........... _....... ..... .......... . . . . .

ESTIMATE TYPE : A-Crews with

SALES TAX : 7.80%

DATE OF ESCALATION SCHEDULE

PROJECT DIRECT COST COLUMNS

Cot Type H L
Rep Width 8 10
Title MHRS LABR

PROJECT INDIRECT COST COLUMNS

Cot Type 0 U
Rep Width 9 9
Title FOOH HODH

PROJECT OWNER COST COLUMNS

Cot Type U U
Rep Width 12 12
Title S & A CONTG

Auto Reprice

10/01/93

E
10
EQUIP

P
9

PROF

X
0
(Unused)

M
12
MAT

U
10
OTHER

a U
9 9
BOND B&O TAX

X X
0 0
(Unused) (Unused)

PROJECT BREAKDOWN

Length

2

2

2

2

4

4

Trait Level
Sep Title

- WastSite

Feature

SubFeat

CostL1

CostL2

CostL3

Owner Cost Level : I

PROJECT

Level I

Level 2

Level 3

Level 4

Level 5

Level 6

10

10

10

10

ID

ID

ID

2nd View
Order

0

0

0

0

0

0
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Mon 15 Mar 1993 U.S. Army Corps of Engineers
PROJECT.I1EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED

** PROJECT SETTINGS **

TIME 12:01:59

SETTINGS PAGE 2

2ND VIEW COLUMNS
Quantity Column Width : 10

Col Type X X
Rep Width 0
Title (Unused) (

Shadow X X

X X
0 0 0
Unused) (Unused) (Unused)

X X

X
0
(Unused)

x

DETAIL REPORT FORMATTING

PAGE OPTIONS

ROW OPTIONS

COLUMNS OPTIONS

UPB TITLES

Page Break Levels 2
Table of Contents Levels : 3

01234567

Print Titles at Levels
Print Totals at Levels
Print Notes at Levels

Print Unit Cost Row
Print Page Footer
Show Cost Codes

Y
y
N
Y

Y Y Y Y Y Y
Y Y Y Y Y H
Y VY Y Y Y Y

Print Crew Id : Y
Crew output : Y
Unit Cost : Y

No. of Levels to Print
Bracket Titles With
Include titles Notes

:0

:-

.( N. N. N

9 3 4 i 5 1 8



Mon 15 Mar 1993 U.S. Army Corps of Engineers
PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED

** PROJECT SETTINGS **

TIME 12:01:59

SETTINGS PAGE 3

OTHER REPORT FORMATTING

COLUMN TITLES FOR SUMMARY REPORTS

FOON : JOB OFFICE OVERHEAD
HOOH : HOME OFFICE OVERHEAD
PROF : PROFIT
BOND : PERFORMANCE BOND
B&O TAX B & 0 AND OTHER TAXES

S & A :S & A
CONTG CONTINGENCY
(Unused)
(Unused)
(Unused)

STANDARD COLUMN WIDTHS

Quantity
Total cost
Unit Cost

Columns : 10
Columns : 12
Columns : 12

REPORT SELECTION

Project Settings
Contractor Settings

Link Listing

SUMMARY FEATURES

Round Totals Column
Contingency Notes

Show Project Totals

: T-Tens
: Yes
: Yes

Y
Y Measurement Units : Original
N

REPORT FORMAT TYPE

Direct Indirect Owner

N Y
Y Y
N N
N N
N

FOR LEVEL (S)

0 1 2 3 4 5 6

Y Y
Y N

N Y N
N Y N

Y N
N N
N N
H N

Y
N
N
N N

N
N
N
N

Y N N N N N N
Y
Y

Column
Column
Column
Column
Column

Column
Column
Column
Column
Column

Detail

Project
Contractor
Division

System
2nd View

Crew
Labor

Equipment



Mon 15 Mar 1993 U.S. Army Corps of Engineers TIME 12:01:59
PROJECT 1IEM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED SETTINGS PAGE 4

** OWNER SETTINGS **
----------------------------------- -- -------------------------------------- *ESCALATN DATE* ---*ESCALATN INDEX*---------------------------------

AMOUNT PERCENT BEGIN END BEGIN END---------------------------------------------------------------- ------------ ----------------------------- -------- ------ -------

Project Information Record
OA MOBILIZATION/DEMOS & PREPWORK

S & A P 20.00
CONTINGENCY P 0.00

OA-01 MOBILIZATION AND PREPATORY WORK
OA-01 01 MOB OF EQUIPMENT & PERSONNEL
OA-01 01 01 Mob of Equipment & Facilities

S & A 0
CONTINGENCY P 20.00

OA-01 03 SETUP/CONSTRUCT TEMP FACILITIES
OA-01 03 01 TRAILERS AND BUILDINGS

S& A 0
CONTINGENCY p 25.00

OA-01 03 02 DECONTAMINATION FACILITIES
OA-01 03 02 01 Personnet Decon Facilities

S & A 0
CONTINGENCY P 25.00

)OA-01 03 02 02 Equip/Vehicle Decon Facilities
S & A - 0
CONTINGENCY P 25.00

OA-21 DEMOBILIZATION
OA-21 04 DEMOB OF EQUIPMENT & PERSONNEL
OA-21 04 01 Demob Equipment/Facilities

S & A 0
CONTINGENCY P 20.00

OR COE QA/SAFETY MONITORING
S & A P 20.00
CONTINGENCY P 20.00

OB-91 QA/Safety Monitoring
08-91 01 GA/Safety Monitoring

S & A 0
CONTINGENCY 0

OC EM-03 Monitoring Wells
S & A - P 20.00
CONTINGENCY P 0.00

OC-02 MONITOR, SAMPLE, TEST, ANALYSIS
OC-02 04 MONITORING WELLS
OC-02 04 01 WELL DRILLING & CONSTRUCTION
OC-02 04 01 01 4" Dia, Monitoring Welt (70 LF)

S & A 0
CONTINGENCY P 20.00
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Mon 15 Mar 1993 U.S. Army Corps of Engineers TIME 12:01:59

PROJECT 11EM3R: HANFORD: REMEDIATION - 1,4.10.1.1.23.03.2.2
1100-EM-3, Waste Site Cost Estimates, REVISED SETTINGS PAGE 5

** OWNER SETTINGS **
---- ----------- - ----- ------------- *ESCALATN DATE* ---*ESCALATN INDEX* - ---- --------

AMOUNT PERCENT BEGIN END BEGIN ENO

OC-02 05 SAMPLING S.W./GROUND WATER/L.W.
OC-02 05 02 GROUND WATER Sampling

S & A 0
CONTINGENCY P 20.00

AA 1240 Suspect Spilt Area
S & A P 20.00
CONTINGENCY P 0.00

AA-02 MONITOR, SAMPLE, TEST, ANALYSIS
AA-02 06 SAMPLING SOIL, SED & SOLID WASTE
AA-02 06 01 SURFACE SOIL
AA-02 06 01 02 Confirmatory Samples & Analyses

S& A 0
CONTINGENCY P 20.00

AA-08 SOLIDS COLLECTION & CONTAINMENT
AA-08 01 EXCAVATION
AA-08 01 01 Excav/Load Contaminated Soils

S&A 0
CONTINGENCY P 40.00

AA-08 01 02 Transport Cont. Soils, Arlington
S& A 0
CONTINGENCY P 25.00

AA-08 01 03 PPEquip, Modified Class D
S&A 0
CONTINGENCY P 20.00

AA-08 01 04 Site Re-grading
S&A 0
CONTINGENCY P 25.00

BB 1240 French Drain
S & A P 20.00
CONTINGENCY P 0.00

8-02 MONITOR, SAMPLE, TEST, ANALYSIS
BB-02 06 SAMPLING SOIL, SED & SOLID WASTE
BB-02 06 01 SURFACE SOIL
B-02 06 01 02 Confirmatory Samples & Analyses

S& A 0
CONTINGENCY P 20.00

8B-08 SOLIDS COLLECTION & CONTAINMENT
BB-08 01 EXCAVATION
BB-08 01 01 Excav/Load Contaminated Soils

S & A 0
CONTINGENCY P 30.00
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U.S. Army Corps of Engineers
PROJECT 11EM3R: HANFORD: REMEDIATION - 1.4.10.1.1.23.03.2.2

1100-EM-3, Waste Site Cost Estimates, REVISED

Mon 15 Mar 1993 TIME 12:01:59

SETTINGS PAGE 6

** OWNER SETTINGS **
...--- ..........------- ---------.------------ ---- --------------------------- *ESCALATN DATE*---*ESCALATN INDEX*----------- ----------------------------

AMOUNT PERCENT BEGIN END BEGIN END

BB-08 01 02 Transport Cont. Soils, Arlington
S & A
CONTINGENCY

BB-08 01 03 PPEquip, Modified Class D
S & A
CONTINGENCY

BB-08 01 04 Site Re-grading
S & A
CONTINGENCY

CC 1212/1227 Suspect Battery Acid
S & A
CONTINGENCY

MONITOR, SAMPLE, TEST, ANALYSIS
06 SAMPLING SOIL, SED & SOLID WASTE
06 01 SURFACE SOIL
06 01 02 Confirmatory Samples & Analyses

S & A
CONTINGENCY

t'.)
OCC-08 SOLIDS COLLECTION & CONTAINMENT
wCC-08 01 EXCAVATION
CC-08 01 01 Excav/Load Contaminated Soils

S & A
CONTINGENCY

CC-08 01 02 Transport Cont. Soils, Arlington
S & A
CONTINGENCY

CC-08 01 03 PPEquip, Modified Class D
S & A
CONTINGENCY

CC-08 01 04 Site Re-grading
S & A
CONTINGENCY

DD 1218 Service Station
S. & A
CONTINGENCY

MONITOR, SAMPLE, TEST, ANALYSIS
06 SAMPLING SOIL, SED & SOLID WASTE
06 01 SURFACE SOIL
06 01 01 Confirmatory Samples & Analyses

S & A
CONTINGENCY

0
P

0
P

0
P

P
P

25.00

20.00

25.00

20.00
0.00

20.00

40.00

25.00

20.00

25.00

20.00
0.00

20.00

I / I.

CC-02
CC-02
CC-02
CC-02
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** OWNER SETTINGS **
--- ,- ----- -------------- -------- .. - ------------------------------------*ESAATDATE*---*ESCALATN INOEX*--

AMOUNT PERCENT BEGIN END BEGIN END
------------------------------------------------------- _ 1------------- ............. .............-------------------. ------- ---------------------

DD-02 11 GEOTECHNICAL TESTING
DD-02 11 01 Geophysical Survey

S&A 0
CONTINGENCY P 25.00

DD-10 TANKS/MISC DEMOLITION & REMOVAL
DD-10 02 TANK REMOVAL
DD-10 02 01 UST Tank Excavation & Removal

S & A 0
CONTINGENCY P 25.00

DD-10 02 02 Excav/Load Contaminated Soils
S&A 0
CONTINGENCY P 30.00

DD-10 02 03 Transport Cont. Soils, Arlington
S&A 0
CONTINGENCY P 25.00

>DD-10 02 04 PPEquip, Modified Class D
S& A 0
CONTINGENCY P 20.00

0DD-10 02 05 Site Re-grading
S & A 0
CONTINGENCY p 25.00

EE 1208 Sandblast Area
S & A P 20.00
CONTINGENCY P 0.00

EE-02 MONITOR, SAMPLE, TEST, ANALYSIS
EE-02 06 SAMPLING SOIL, SED & SOLID WASTE
EE-02 06 01 SURFACE SOIL
EE-02 06 01 02 Confirmatory Samples & Analyses

S& A 0
CONTINGENCY P 20.00

- EE-08 SOLIDS COLLECTION & CONTAINMENT
EE-08 01 EXCAVATION
EE-08 01 01 Excav/Load Contaminated Soils

S & A 0
CONTINGENCY P 30.00

EE-08 01 02 Transport Cont. Soils, Arlington
S& A 0
CONTINGENCY P 25.00

EE-08 01 03 PPEquip, Modified Class D
S& A 0
CONTINGENCY P 20.00
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** OWNER SETTINGS **
S---- ------------ --- ---- *ESCALATN DATE* --- *ESCALATN INDEX*------------- ----- ---------------

AMOUNT PERCENT REGIN END BEGIN END----..... -------------- ----------------- ------------------------------------------------ -------- --------------------- --------- ----------- -- ----------

EE-08 01 04 Site Re-grading
S & A 0
CONTINGENCY P 25.00

FF JA Jones Oil Storage Tanks (2)

FF-02
FF-02
FF-02
FF-02

S & A
CONTINGENCY

MONITOR, SAMPLE, TEST, ANALYSIS
06 SAMPLING SOIL, SED & SOLID WASTE
06 01 SURFACE SOIL
06 01 01 Confirmatory Samples & Analyses

S& A
CONTINGENCY

FF-02 11 GEOTECHNICAL TESTING
FF-02 11 01 Geophysical Survey

S & A
CONTINGENCY

FF-10 TANKS/MISC DEMOLITION & REMOVAL
FF-10 02 TANK REMOVAL
FF-10 02 01 UST Tank Excavation & Removal

S & A
CONTINGENCY

FF-10 02 02 Excav/Load Contaminated Soils
S & A
CONTINGENCY

FF-10 02 03 Transport Cont. Soils, Arlington
S & A
CONTINGENCY

FF-10 02 04 PPEquip, Modified Class D
S & A
CONTINGENCY

FF-10 02 05 Site Re-grading
S & A
CONTINGENCY

GG 1262 Transformer Pad
S & A
CONTINGENCY

GG-02 MONITOR, SAMPLE, TEST, ANALYSIS
GG-02 06 SAMPLING SOIL, SED & SOLID WASTE
GG-02 06 01 SURFACE SOIL

P
P

0
P

0
P

0

p

P
0
P

0
P

0
p

0
P

P
P

20.00
0.00

20.00

25.00

25.00

30.00

25.00

20.00

25.00

20.00
0.00

K 
6

9 23 9 Z32 4
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ENDANGERED, THREATENED, AND CANDIDATE
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